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NOTICE INVITING SEALED BIDS 

ELEVATOR UPGRADE AND MAINTENANCE PROJECT 
SPECIFICATION NO. 15-02-EP 

AT THE LOS ANGELES COUNTY LAW LIBRARY 
 
PUBLIC NOTICE IS HEREBY GIVEN that the Los Angeles County Law Library as AGENCY, invites 
sealed bids for the above stated project and will receive such bids in the Administrative Office of the 
Library at 301 West 1st Street, Los Angeles, California, 90012 up to the hour of 2:00 p.m., on the 10th day 
of March, 2015.  The bids will be publicly opened and read at 2:15 p.m. on the 10th day of March, 2015, 
in the Administrative Office of the Library. 
 

The project to be constructed consists of the modernization and upgrade of Elevators #1 through 4 at the 
Agency (301 West 1st Street, Los Angeles), including installation of new car controllers and related 
machine room, door, hoistway and pit equipment, fixtures and communications equipment, provision of 
manufacturer warranties and ongoing repair, maintenance, and inspections for a period of 3 years with an 
option, at the Agency’s sole discretion, to extend an additional 3 years..   
 
Copies of the plans, specifications, and contract documents are available from the Library, 301 W. 1st 
Street, Los Angeles, CA 90012 upon payment of a $30.00 non-refundable fee if picked up, or payment 
of a $40.00 non-refundable fee if mailed.  In accordance with the provisions of California Public 
Contract Code § 3300, and Business and Professions Code § 7028.15(e), the Agency has determined that 
the contractor shall posses a valid Class A contractor’s license at the time that the contract is awarded.  
Failure to possess the specified license shall render a bidder’s bid as non-responsive and shall bar award 
of the contract to any bidder not possessing the specified license at the time of the award. 
 

CONTRACTORS ARE REQUIRED BY LAW TO BE LICENSED AND REGULATED BY THE 
CONTRACTORS’ STATE LICENSE BOARD.  ANY QUESTIONS CONCERNING A 
CONTRACTOR MAY BE REFERRED TO THE REGISTRAR, CONTRACTORS’ STATE 
LICENSE BOARD, P.O. BOX 2600, SACRAMENTO, CA 95826.  At the time the contract is 
awarded, the contractor shall be properly licensed in accordance with the laws of this state.  The first 
payment for work or material shall not be made unless and until the Registrar of Contractors verifies to 
the Agency that the records of the Contractors’ State License Board indicate that the contractor was 
properly licensed at the time the contract was awarded.  Any bidder or contractor not so licensed shall be 
subject to all legal penalties imposed by law including, but not limited to, any appropriate disciplinary 
action by the Contractors’ State Board.  Failure of the bidder to obtain proper and adequate licensing for 
an award of a contract shall constitute a failure to execute the contract and shall result in the forfeiture of 
the security of the bidder.  (Public Contract Code § 20103.5) 

 

Bids must be prepared on the approved bid forms in conformance with INSTRUCTIONS TO BIDDERS 
and submitted in the pink envelopes provided, sealed and plainly marked on the outside: 
 

“SEALED BID FOR ELEVATOR UPGRADE AND MAINTENANCE PROJECT  
SPECIFICATION NO. 15-02-EP 

DO NOT OPEN WITH REGULAR MAIL” 
 

The bid must be accompanied by a bid guarantee in the amount of 10% of the total bid by 2:00 p.m. ON 
THE DATE ADVERTISED FOR THE OPENING OF BIDS.  More specifically, pursuant to Public 
Contract Code §§ 20170 and 20171, all bids for the project shall be presented, under sealed cover and 
shall be accompanied by one of the following forms of bidder’s security in the amount of ten percent 
(10%) of the bid: (a) cash; (b) a cashier’s check made payable to the Los Angeles County Law Library; 
(c) a certified check made payable to the Los Angeles County Law Library; or (d) a bidder’s bond 
executed by an admitted surety insurer made payable to the Los Angeles County Law Library.  Such 
security shall be forfeited should the successful bidder to whom the contract is awarded fails to timely 
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execute the contract and to deliver the necessary bonds and insurance certificates as specified in the 
contract documents. 
 

To the extent applicable, at any time during the term of the Agreement for the proposed project, the 
successful bidder may, at its own expense, substitute securities equivalent to the amount withheld as 
retention (or the retained percentage) in accordance with Public Contract Code § 22300.  
 
Pursuant to California Civil Code § 3247, a payment bond is required to be submitted for all projects 
estimated in excess of $25,000.00.   

 
The Agency has determined that the proposed project is a public works subject to the provisions of Labor 
Code § 1720 thereby requiring the Contractor to pay the prevailing wage rates for all work performed 
under the Contract. 
 

The Agency reserves the right to reject any and all bids. 
 
If you have any questions, please contact Jaye Steinbrick, Senior Director of Information Services at 
(213) 785-2515.   
 

BY ORDER OF the Board of Trustees of the Los Angeles County Law Library. 
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SECTION B 
ELEVATOR UPGRADE AND MAINTENANCE PROJECT 

SPECIFICATION NO. 15-02-EP 
AT THE LOS ANGELES COUNTY LAW LIBRARY 

 
INSTRUCTIONS TO BIDDERS 
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INSTRUCTIONS TO BIDDERS 
ELEVATOR UPGRADE AND MAINTENANCE PROJECT 

SPECIFICATION NO. 15-02-EP 
AT THE LOS ANGELES COUNTY LAW LIBRARY 

 
B1.01 INSPECTION OF SITE OF WORK 

Bidders are required to inspect the site of the work in order to satisfy themselves, by personal examination 
or by such other means as they may prefer, of the location of the proposed work and as to the actual 
conditions of and at the site of work.  If, during the course of his/her examination, a bidder finds facts or 
conditions which appear to him/her to conflict with the letter or spirit of the contract documents, or with 
any other data furnished him/her, he/she may apply to the Agency in writing in accordance with B1.04  
INTERPRETATION OF CONTRACT DOCUMENTS for additional information and explanation 
before submitting his/her bid. 

The submission of a proposal by the bidder shall constitute the acknowledgment that, if awarded the 
contract, he/she has relied and is relying on his/her own examination of (a) the site of the work, (b) the 
access to the site, and (c) all other data, matters, and things requisite to the fulfillment of the work and on 
his/her own knowledge of existing services and utilities on and in the vicinity of the site of the work to be 
constructed under the contract, and not on any representation or warranty of the Agency.  No claim for 
additional compensation will be allowed which is based upon a lack of knowledge of these items. 

B1.01A  PRE-BID MEETING 

A pre-bid meeting will be held at 10:00 am on the 17th day of February, 2015 to be held at the Agency at 
301 West 1st Street, Los Angeles, CA. Attendance at this meeting is mandatory for all firms intending to 
submit bids for this project. Bids will not be accepted from any firm that did not attend the pre-bid 
meeting. 
 
B1.02 EXAMINATION OF CONTRACT DOCUMENTS  
 
Each bidder shall thoroughly examine and be familiar with legal and procedural documents, general 
conditions, specifications, drawings and addenda (if any).  The submission of a proposal shall constitute 
an acknowledgment upon which the Agency may rely that the bidder has thoroughly examined and is 
familiar with the contract documents.  The bidders’ attention is directed to the need, if any, for special 
invoicing for this project.  The failure or neglect of a bidder to receive or examine any of the contract 
documents shall in no way relieve him/her from any obligations with respect to his/her proposal or to the 
contract.  No claim for additional compensation will be allowed which is based upon a lack of knowledge 
of any contract document. 
 
B1.03 CONTRACT PERIOD/CONSTRUCTION COMPLETION DATE 

Bidder’s attention is called to the provisions set forth in SECTION E, STANDARD 
SPECIFICATIONS, particularly those pertaining to the contract period and liquidated damages for 
avoidable delays. 

The Contractor shall begin work within fifteen (15) calendar days after the date of the Notice to Proceed, 
and shall diligently prosecute said work to completion before the expiration 200 WORKING DAYS.  
The Contractor shall pay to the Agency the sum of $200.00 per day, for each and every calendar day’s 
delay in finishing the work in excess of the number of working days prescribed above. 
 
B1.04 INTERPRETATION OF CONTRACT DOCUMENTS 
 
No oral interpretations will be made to any bidder as to the meaning of the contract documents.  Requests 
for an interpretation shall be made in writing and delivered to the Agency on or before the 20th day of 
February, 2015.  Interpretations by the Agency will be in the form of addenda to the contract documents 
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and posted publicly on the 27th day of February, 2015 for all parties to whom the contract documents 
have been issued.  Agency makes no guarantee that all bidders will receive all addenda.  Copies of 
addenda will also be made available for inspection at the office where contract documents are on file for 
inspection as indicated on the Invitation for Bids.  All such addenda shall become part of the contract.  All 
questions shall be addressed to Jaye Steinbrick, Senior Director of Information Services at (213) 785-
2515 or jsteinbrick@lalawlibrary.org.   

 
B1.05 SOIL INFORMATION  

Soil reports have not been prepared for this project.  
 
B1.06 PROPOSAL 

Proposals shall be made on the forms enclosed in SECTION C of these specifications with or without 
removal from the contract documents.  All proposals shall give the prices proposed, both in words and in 
numbers, shall give all other information requested herein, and shall be signed by the bidder or his/her 
authorized representative, with his/her address.  If the proposal is made by an individual, his/her name, 
signature and mailing address must be shown; if made by firm or partnership, the name and mailing 
address of the firm or partnership and the signature of at least one of the general partners must be shown; 
if made by a corporation, the proposal shall show the name of the state under the laws of which the 
corporation is chartered, the name and mailing address of the corporation, and the name and title of the 
person who signs on behalf of the corporation.  If the proposal is made by a corporation, a certified copy 
of the bylaws or resolution of the board of directors of the corporation shall be furnished demonstrating 
the authority of the officer signing the proposal to execute contracts on behalf of the corporation. 

Each proposal shall be enclosed in a sealed envelope, labeled as specified in SECTION A - NOTICE 
INVITING SEALED BIDS.  Bidders are warned against making erasures or alterations of any kind, and 
proposals which contain omissions, erasures or irregularities of any kind may be rejected.  No oral, 
telegraphic or telephonic proposals or modifications will be considered. 

In conformance with the Business and Profession Code, § 7028.15, the Contractor must state clearly 
his/her license number and expiration date.  In addition he/she shall sign a statement that these 
representations were made under the penalty of perjury.  This statement shall be made on the 
EXPERIENCE STATEMENT in SECTION C. 

The contractor will be required to pay prevailing wage pursuant to California Law, including California 
Labor Code §§ 1770 et seq.  Copies of the prevailing rate of per diem wages are on file at the offices of 
the Agency. 

B1.07 ADDENDA 
 
Each proposal shall include specific acknowledgment in the space provided on SECTION C - BID 
PROPOSAL of receipt of all addenda issued during the bidding period.  Failure to so acknowledge may 
result in the proposal being rejected as not responsive. 
 
B1.08 BID PRICES 

Bid prices shall include everything necessary for the completion of construction and fulfillment of the 
contract including, but not limited to, furnishing all materials, equipment, tools, plant and other facilities 
and all management, superintendence, labor and services, except as may be provided otherwise in the 
contract documents.  In the event of a difference between a price quoted in words and a price quoted in 
numbers for the same quotation, the words shall be the amount bid. 

In preparing bid prices, bidder represents that he/she has carefully examined the Contract Documents and 
the site where the work is to be performed and that he/she has familiarized himself with all local 
conditions and federal, state and local laws, ordinances, rules, and regulations that may affect the 
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performance of the work in any manner.  The bidder further represents that he/she has studied all surveys 
and investigation reports about subsurface and physical conditions pertaining to the job site, that he/she 
has performed such additional surveys and investigations as he/she deems necessary to complete the work 
at his/her bid price, and that he/she has correlated the results of all such data with the requirements of the 
Contract Documents.  The submittal of a bid shall be conclusive evidence that the bidder has investigated 
and is satisfied as to the conditions to be encountered, including locality, uncertainty of weather and all 
other contingencies, and as to the character, quality, quantities, and scope of the work. 

To the extent the plans and specifications for the work show subsurface conditions or otherwise hidden 
conditions as the Agency supposes or believes them to exist, it is not intended or to be inferred that the 
conditions as shown thereon constitute a representation that such conditions are actually existent.  Except 
as otherwise specifically provided in the Contract Documents, the Agency, the Design Engineer and their 
consultants or agents shall not be liable for any loss sustained by the Contractor as a result of any variance 
of such conditions as shown on the plans and the actual conditions revealed during the progress of the 
work or otherwise. 

The Contractor shall perform an independent take-off of the plans and bid accordingly.  Quantities listed 
in the BID SCHEDULE in SECTION C are intended only as a guide for the Contractor as to the 
anticipated order of magnitude of work.  Contractor shall be responsible for verifying all estimated 
quantities.  Contractor will be reimbursed for the quantity of items actually installed as required by the 
Contract Documents and shown on the plans to neat line and grade. 

The Contractor will not be reimbursed for unauthorized work performed outside of that required by the 
Contract Documents. 

B1.09 TAXES 

No mention shall be made in the proposal of sales tax, use tax, or any other tax, as all amounts bid will be 
deemed and held to include any such taxes which may be applicable. 

B1.10 RECOGNITION OF BONDING COMPANIES 

All bonding companies used by the Contractor in this contract must be recognized by the Federal 
Government within Circular 570.  All proposals or contracts received that include bonds posted by 
bonding companies not recognized in Circular 570 will result in the disqualification of the bid proposal 
and forfeiture of the bid bond. 

B1.11 QUALIFICATION OF BIDDERS 

Each bidder shall be skilled and regularly engaged in the general class or type of work called for under 
the contract.  A statement setting forth his/her experience shall be submitted by each bidder on the 
EXPERIENCE STATEMENT form provided in SECTION C. 

Each bidder shall possess a valid Contractor’s License issued by the Contractor’s State License Board at 
the time his/her bid is submitted.  The class of license shall be applicable to the work specified in the 
contract.  Each bidder shall also be licensed as a sales representative and authorized as a service 
representative by the manufacturer for each component product for which a warranty is required. Each 
bidder shall also have no less than: a) five (5) years’ experience in projects of the magnitude and character 
of the work bid, including specifically, at least five (5) years’ experience in the renovation, maintenance 
and inspection of hydraulic elevator systems of comparable size and age; b) three (3) positive references 
for the renovation of elevator systems of comparable size and age and three (3) positive references for the 
maintenance and inspection of elevator systems of comparable size and age; and c) a project manager or 
superintendent assigned to supervise this project with at least two (2) prior public works projects for 
public agencies.     
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It is the intention of the Agency to award a contract to a bidder who furnished satisfactory evidence that 
he/she has the requisite experience and ability, and that he/she has sufficient capital, facilities, and plant 
to enable him/her to prosecute the work successfully and properly, and to complete it within the time 
stated in the contract. 

To determine the degree of responsibility to be credited to the bidder, the Agency will weigh any 
evidence that the bidder has performed satisfactorily other contracts of like nature, magnitude and 
comparable difficulty and comparable rates of progress.  If in the opinion of the Agency, a bidder is 
determined to be insufficiently qualified, then that bidder will not be considered for award of the contract. 
 
B1.12 DESIGNATION OF SUPPLIERS AND SUBCONTRACTORS 
 
Each proposal shall have listed on the DESIGNATION OF SUPPLIERS AND SUBCONTRACTORS 
form provided in SECTION C the name and address of each subcontractor to whom the bidder proposes 
to sublet portions of the work in excess of one-half percent of the total amount of his/her bid.  For the 
purpose of this paragraph, a subcontractor is defined as one who contracts with the Contractor to furnish 
materials and labor, or labor only for the performance of work at the site of the work or who will specially 
fabricate a portion of the work off the site pursuant to detailed drawings in the contract documents. 
 
Public Contract Code § 4104 requires all bidders to list subcontractors who will perform work in excess 
of ½% of the total bid. 
 
Public Contract Code § 6109 prohibits a contractor from performing work with a subcontractor who is 
debarred pursuant to Labor Code §§ 1777.1 or 1777.7. 
 
B1.13 PROPOSAL GUARANTEE 
 
The proposal shall be accompanied by a proposal guarantee bond duly completed on the form provided 
herewith by a guarantee company authorized to carry on business in the State of California for payments 
to the Agency in the sum of at least 10% of the total amount of the bid proposal, or alternatively by a 
certified or cashier’s check payable to the Agency, or cash, in the sum of at least 10% of the total amount 
of the bid proposal.  The amount payable to the Agency under the proposal guarantee shall be forfeited to 
the Agency in case of failure or neglect of the bidder to furnish, execute and deliver to the Agency the 
required bonds, evidence of insurance and to enter into, execute and deliver to the Agency the agreement 
on the form provided herewith, within ten (10) days after being notified in writing by the Agency that the 
award has been made and the agreement is ready for execution. 
 
B1.14 MODIFICATION OF PROPOSAL 

A modification of a bid proposal already received will be considered only if the modification is received 
before the time announced for the opening of bids.  All modifications shall be made in writing, executed 
and submitted in the same form and manner as the original bid proposal. 
 
B1.15 WITHDRAWAL OF PROPOSAL 

A proposal may be withdrawn by a written request signed by the bidder.  Such requests must be delivered 
to the Agency’s designated official prior to the bid opening hour stipulated in SECTION A – NOTICE 
INVITING SEALED BIDS.  Proposals may not be withdrawn after that time without forfeiture of the 
proposal guarantee.  The withdrawal of a proposal will not prejudice the right of the bidder to submit a 
new proposal, providing there is time to do so. 
 
B1.16 POSTPONEMENT OF BID OPENING 

The Agency reserves the right to postpone the date and time for opening of bids at any time prior to the 
date and time announced in SECTION A–NOTICE INVITING SEALED BIDS. 
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B1.17 DISQUALIFICATION OF BIDDERS 
 
If there is reason to believe that collusion exists among the bidders, none of the bids of the participants in 
such collusion will be considered.  In the event that any bidder acting as a prime Contractor has an 
interest in more than one proposal, all such proposals will be rejected, and the bidder will be disqualified.  
This restriction does not apply to subcontractors or suppliers who may submit quotations to more than 
one bidder, and while doing so, may also submit a formal proposal as a prime Contractor. 
 
B1.18 REJECTION OF PROPOSALS 

The Agency reserves the right to reject any and all proposals, to waive any irregularity, and to reject any 
proposals which are incomplete, obscure or irregular; any proposals which omit a bid on any one or more 
items on which bids are required; which omit unit prices if unit prices are required; in which unit prices 
are unbalanced in the opinion of the Agency; which are accompanied by insufficient or irregular bid 
security; or which are from bidders who have previously failed to perform properly or to timely complete 
contracts of any nature. 
 
B1.19 AWARD OF CONTRACT 

The Contract will be awarded, if at all, to the lowest responsible and responsive bidder, whose bid 
proposal is not rejected for cause by the Agency.  The lowest bid shall be the responsible and responsive 
bid with the lowest total cumulative cost for the entire performance period of all components of the 
project, including equipment, construction, maintenance, inspections and all other components of the 
work bid (calculated using simple summation without calculating interest or present value discount of 
future payments).    

However, until an award is made, the Agency reserves the right to reject any or all bids, and to waive 
technical errors or discrepancies, if to do so is deemed to best serve the interests of the Agency.  In no 
event will an award be made until all necessary investigations are made as to the responsibility and 
qualifications of the bidder to whom it is proposed to make such an award. 

Each bidder’s attention is directed to the possibility that the award of the project may be delayed for 
various reasons.  The Agency reserves the right to delay the award of the project for 45 calendar days.  
After 45 calendar days, the low bidder may at any time request release from its bid without penalty. 

The acceptance of a proposal will be evidenced by a Notice of Award of Contract in writing, delivered by 
mail to the bidder whose proposal is accepted.  No other act of the Agency shall constitute acceptance of a 
proposal.  The award of contract shall obligate the bidder whose proposal is accepted to furnish a 
performance bond, payment bond and maintenance bond, as well as evidence of insurance and to execute 
the contract set forth herein. 
 
B1.20 RETURN OF PROPOSAL GUARANTEES  
 
Within ten (10) calendar days after the bids are opened, the Agency will release the proposal guarantees 
accompanying the proposals which are not to be considered in making the award.  Proposal guarantees for 
the two lowest responsive bidders will be held until the contract has been fully executed, after which they 
will be returned to the respective bidders. 
 
B2.21 EXECUTION OF CONTRACT 
 
The contract agreement shall be executed in duplicate by the successful bidder and returned, together with 
the contract bonds and evidence of insurance, within ten (10) calendar days after the notification of the 
contract award by the Agency in writing.  In case of failure of the successful bidder to execute the 
contract agreement within ten (10) calendar days after such notice, or any subsequent extension approved 
by Agency, the Agency at its option may consider the bidder in default, in which case the bid bond or 
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proposal guarantee accompanying the bid shall become the property of the Agency.  After execution by 
the Agency, one original contract shall be returned to the Contractor. 
 
B1.22 FLEXIBILITY OF BID SCHEDULE 
 
It is the intent of the Agency to award a contract to the lowest responsible and responsive bidder and the 
flexibility shown in the bid schedule is necessary to ensure a project within the Agency’s budget limits 
and constraints. 
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SECTION C 
ELEVATOR UPGRADE AND MAINTENANCE PROJECT 

SPECIFICATION NO. 15-02-EP 
AT THE LOS ANGELES COUNTY LAW LIBRARY 

 
 
 

PROPOSAL INFORMATION AND DOCUMENTS 

 
  BID PROPOSAL 
  BID SCHEDULE 
  BID BOND 
  BID GUARANTEE 
  BIDDER INFORMATION 
  EXPERIENCE STATEMENT 
 DESIGNATION OF SUPPLIERS AND SUBCONTRACTORS 
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BID PROPOSAL 
ELEVATOR UPGRADE AND MAINTENANCE PROJECT 

SPECIFICATION NO. 15-02-EP 
AT THE LOS ANGELES COUNTY LAW LIBRARY 

 
 

The undersigned, as bidder, declares that he/she has examined all of the contract documents and 
specifications contained in this project manual for the above referenced project, and that he/she will 
contract with the Agency on the form of contract provided herewith to do everything necessary for the 
fulfillment of this contract at the price, and on the terms and conditions therein contained. 

The following are included and are to be considered as forming a part of this proposal:  BID 
PROPOSAL, BID SCHEDULE, BID BOND, NONCOLLUSION AFFIDAVIT, BID GUARANTEE 
(if submitted in lieu of Bid Bond), BIDDER INFORMATION, EXPERIENCE STATEMENT, 
DESIGNATION OF SUPPLIERS & SUBCONTRACTORS, BIDDER’S STATEMENT 
REGARDING INSURANCE COVERAGE, and STATEMENT REGARDING CONTRACTOR’S 
LICENSING LAWS. 

Contractor acknowledges receipt and inclusion of addenda ______ to ______ into this bid proposal and 
the contract documents. 

Attached is a Bid Bond duly completed by a guarantee company authorized to carry on business in the 
State of California in the amount of at least 10% of the total amount of this proposal, or alternatively, 
there is attached a certified or cashier’s check payable to the Agency or evidence of a cash payment to the 
Agency, in the amount of at least 10% of the total amount of our proposal. 

If this proposal is accepted, we agree to sign the contract form and to furnish the Performance Bond and 
the Payment Bond (each to be 100% of the bid amount), the Maintenance Bond (to be 100% of the cost 
of any subcontracted work), and the required evidences of insurance within ten (10) calendar days after 
receiving written Notice of Award of Contract. 

We further agree if our proposal is accepted and a contract for the performance of the work is entered into 
with the Agency, to so plan the work and to prosecute it with such diligence that all of the work shall be 
completed within the time stipulated in SECTION E - TIME OF COMPLETION. 

NAME OF BIDDER (FIRM): __________________________________________________________ 

MAILING ADDRESS:  __________________________________________________________ 

_____________________________________________________________________________________ 

STATE OF INCORPORATION:   ________________________________________________________ 

TELEPHONE NUMBER:   __________________________________________________________ 

AUTHORIZED SIGNATURE: __________________________________________________________ 

TITLE: ________________________________________________________________________ 

DATE: ________________________________________________________________________ 
 
(If Company is a Corporation, provide corporate resolution per B 1.06 PROPOSAL.) 
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BID SCHEDULE  
ELEVATOR UPGRADE AND MAINTENANCE PROJECT 

SPECIFICATION NO. 15-02-EP 
AT THE LOS ANGELES COUNTY LAW LIBRARY 

The cost of all labor, services, material, equipment and installation necessary for the completion of the 
work itemized under this schedule, even though not shown or specified, shall be included in the unit price 
for the various items shown herein. For a description of the work associated with each bid item, see 
SECTION E–SPECIAL PROVISIONS.  The Agency reserves the right to increase or decrease the 
quantity of any item or omit items as may be necessary, and the same shall in no way affect or void the 
contract, except that appropriate additions or deductions from the contract total price will be made at the 
stipulated unit price in accordance with these Contract Documents. 

The Agency reserves the right to reject any and all bids, to waive any informality in a bid, and to make 
awards in the interest of the Agency. 

The Contractor shall perform an independent take-off of the plans and bid accordingly.  Quantities listed 
in this Bid Schedule are intended only as a guide for the Contractor as to the anticipated order of 
magnitude of work.  The Contractor shall be responsible for verifying all estimated quantities.  The 
Contractor will be reimbursed for the quantity of items actually installed as required by the Contract 
Documents, including addenda, and shown on the plans to neat line and grade. 

The Contractor will not be reimbursed for work performed for his convenience, or as required to adapt to 
field conditions, or for unauthorized work performed outside of that required by the Contract Documents. 

The Contractor shall be responsible for calculating and providing totals for the bid schedule.  The 
proposal schedule shall include all costs for labor, services, material, equipment, and installation 
associated with completing the work in place per the plans, specifications and details. 

 
NAME OF BIDDER (FIRM):   _______________________________________________________ 
CONTRACTOR’S LICENSE NO.:  _______________________________________________________ 
AUTHORIZED SIGNATURE:   _______________________________________________________ 
TITLE: ______________________________________________________________________________ 
DATE:  ______________________________________________________________________________ 
CONTRACTOR’S LICENSE NUMBER:  _________________________________________________ 
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BID SCHEDULE (Continued) 

 
ELEVATOR UPGRADE AND MAINTENANCE PROJECT 

SPECIFICATION NO. 15-02-EP 
AT THE LOS ANGELES COUNTY LAW LIBRARY 

 
 

 
No. 

Item Description Estimated 
Quantity 

Unit Unit Price Payment 
Reference 

Item Amount 

1       
2       
2       

3       
4       
5       

6       
7       

 
The Contractor shall be responsible for calculating and providing unit prices for the schedule.  The 
proposal schedule shall include all costs for services, labor, materials, equipment, and installation 
associated with completing the work in place per the plans, specifications and details. 
 
 

 
 
Bid Schedule Total: $                                                    
 
 
Bid Schedule Total (in words):  __________________________________________________ 
 
_____________________________________________________________________________ 
 
_____________________________________________________________________________ 
 
_____________________________________________________________________________ 
 
_____________________________________________________________________________ 
 
_____________________________________________________________________________ 
 
                                                                                                                                                   
(Company Name of Bidder)                                       (Date) 
 
SIGNER’S NAME (PRINT)  __________________________________________________________ 
 
AUTHORIZED SIGNATURE: __________________________________________________________ 
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BID BOND 
ELEVATOR UPGRADE AND MAINTENANCE PROJECT 

SPECIFICATION NO. 15-02-EP 
AT THE LOS ANGELES COUNTY LAW LIBRARY 

 
KNOW ALL MEN BY THESE PRESENTS that Bidder ________________________, as PRINCIPAL, 
and ______________________, as SURETY, are held and firmly bound unto the Library as AGENCY, 
in the penal sum of _________________________________________________________________ 
dollars ($____________________), which is ten percent (10%) of the total amount bid by PRINCIPAL to 
AGENCY for the above stated project, for the payment of which sum, PRINCIPAL and SURETY agree 
to be bound, jointly and severally, firmly by these presents. 

The SURETY, for value received, hereby stipulates and agrees that the obligations of said SURETY and 
its BOND shall be in no way impaired or affected by any extension of the time within which the 
AGENCY may accept such Bid; and said SURETY does hereby waive notice of any such extension. 

THE CONDITIONS OF THIS OBLIGATION ARE SUCH that, whereas PRINCIPAL is about to submit 
a bid to AGENCY for the above stated project, if said bid is rejected, or if said bid is accepted and a 
contract is awarded and entered into by PRINCIPAL in the manner and time specified, and PRINCIPAL 
provides the required payment and performance bonds and insurance coverages to AGENCY, then this 
obligation shall be null and void, otherwise it shall remain in full force and effect in favor of AGENCY. 

IN WITNESS WHEREOF the parties hereto have set their names, titles, hands, and seals this __ day of 
 ...................................... , 20__. 

PRINCIPAL* _________________________________________________________________________ 
Firm: ______________________________________________________________________________ 
Address:  _______________________________________________________________________ 
City, State, Zip:   _________________________________________________________________ 
Name: (Sign and Print):  __________________________________________________________ 
Title:   ______________________________________________________________________________ 
Address (If different than Firm):   ___________________________________________________ 
Telephone:    _______________________________________________________________________ 
 

SURETY* ________________________________________________________________________ 
Firm: ______________________________________________________________________________ 
Address:  _______________________________________________________________________ 
City, State, Zip:   _________________________________________________________________ 
Name: (Sign and Print):  __________________________________________________________ 
Title:   ______________________________________________________________________________ 
Address (If different than Firm):   ___________________________________________________ 
Telephone:    _______________________________________________________________________ 

*Provide BIDDER and SURETY name, address and telephone number and the name, title, address and 
telephone number for their authorized representatives.  Power of Attorney must be attached. 

Subscribed and sworn to this ...........  day of ............................... , 2011. 

NOTARY PUBLIC _______________________________________________           (SEAL) 
 

BID GUARANTEE 
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ELEVATOR UPGRADE AND MAINTENANCE PROJECT 
SPECIFICATION NO. 15-02-EP 

AT THE LOS ANGELES COUNTY LAW LIBRARY 
 
 
Note:  The following statement shall be used if other than a bid surety bond accompanies bid. 
 
“Accompanying this proposal is a certified check payable to the order of Los Angeles County Law 
Library in the amount of _______________________________________________ Dollars 
($__________________) which is at least ten percent (10%) of the total amount of this bid.  The proceeds 
of this bid guarantee shall become the property of the Library provided this bid is accepted by said 
Library, through action of its legally constituted contracting authorities, and the undersigned fails to 
execute a contract and furnish the required bonds and insurance within the stipulated time.  Otherwise, the 
proceeds of this bid guarantee shall be returned to the undersigned.” 

NAME OF BIDDER:  .......................................................................................................  

MAILING ADDRESS:  .......................................................................................................  

  .......................................................................................................  

  .......................................................................................................  

AUTHORIZED SIGNATURE:  .......................................................................................................  

TITLE:  .......................................................................................................  

DATE:  .......................................................................................................  
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BIDDER INFORMATION 
ELEVATOR UPGRADE AND MAINTENANCE PROJECT 

SPECIFICATION NO. 15-02-EP 
AT THE LOS ANGELES COUNTY LAW LIBRARY 

 

BIDDER certifies that the following information is true and correct: 

Name of Bidder: .................................................................................................................................  

Business Address: ..............................................................................................................................  

Telephone:……………………………………..FAX:……………………………………………… 

 E-mail:   ..............................................................................................................................................  

Contractor’s License No.:………………………………………..Date License Issued: .................. ……….. 

License Expiration Date: .................................................................................................................................  

The following are the names, titles, addresses, and phone numbers of all individuals, firm members, 
partners, joint venturers, and/or corporate officers having a principal interest in this proposal: (Name / 
Title / Address / Telephone) 

 ...........................................................................................................................................................  

 ...........................................................................................................................................................  

 ...........................................................................................................................................................  

 ...........................................................................................................................................................  

Any voluntary or involuntary bankruptcy judgments against any principal having an interest in this 
proposal are as follows: (Type of Judgment / Date) 

 ...........................................................................................................................................................  

 ...........................................................................................................................................................  

 ...........................................................................................................................................................  

 ...........................................................................................................................................................  

All current and prior DBA’s, aliases, and/or fictitious business names for any principal having an interest 
in this proposal are as follows: (Principal / DBA’s / Applicable Dates) 

 ...........................................................................................................................................................  

 ...........................................................................................................................................................  

 ...........................................................................................................................................................  
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Prior Disqualification 

Has your firm or any of its principals ever been disqualified from performing work for any City, County, 
Public or Private Contracting entity?  Yes / No _________.  If yes, provide the following information.  (If 
more than once, use separate sheets): 

Date: ..................................................................... Entity: ..................................................................  

Location: ............................................................................................................................................  

Reason: ...............................................................................................................................................  

Provide Status and any Supplemental Statement: ..............................................................................  

 ...........................................................................................................................................................  

 ...........................................................................................................................................................  

 ...........................................................................................................................................................  

 ...........................................................................................................................................................  

Has your firm been reinstated by this entity?  Yes / No  .........................................  

Violations of Federal or State Law 

A.  Has your firm or its officers been assessed any penalties by any agency for noncompliance, 
violations of Federal or State labor laws and/or business or licensing regulations within the past 
five (5) years relating to your construction projects? 

 

Yes / No:  ...................................   Federal / State:  ............................................................................  

If “yes”, identify and describe, (including status): .............................................................................  

 ...........................................................................................................................................................  

 ...........................................................................................................................................................  

 ...........................................................................................................................................................  

 ...........................................................................................................................................................  

Have the penalties been paid?  Yes / No:___________________ 
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B.  Does your firm or its officers have any ongoing investigations by any AGENCY regarding 
violations of the State Labor Code, California Business and Professions Code or State Licensing 
laws? 

Yes / No: .................................  Codes / Laws: ...........................................   Section / Article: .........  

If “yes”, identify and describe (including status): ..............................................................................  

 ...........................................................................................................................................................  

 ...........................................................................................................................................................   

I declare under penalty of perjury under the laws of the State of California that all of the representations 
made in this BIDDER INFORMATION are true and correct.  Executed this __________________ day 
of _______________________________, 20___, at _____________________________________, 
California. 

 

Authorized Representative Signature and Title________________________________________ 
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EXPERIENCE STATEMENT 
ELEVATOR UPGRADE AND MAINTENANCE PROJECT 

SPECIFICATION NO. 15-02-EP 
AT THE LOS ANGELES COUNTY LAW LIBRARY 

 
Pursuant to this BID PROPOSAL and QUALIFICATION OF BIDDERS, the following is a record of 
all of the Bidder’s experience in construction of a type similar in magnitude and character to that 
contemplated under this contract.  Included in this section should be a complete list of references for 
similar projects in terms of scope of work, value of work, and time constraints.  The Contractor must 
demonstrate that he/she has experience with this type of project and can manage this project effectively.  
If necessary, additional numbered pages can be attached to this page.  The Contractor must be properly 
licensed to perform the work in this project as determined by the State Contractor’s License Board. 

Project Title:  _________________________________________________________________________     

Client: _______________________________________  

Project Title:__________________________________    Client: ________________________________

Date Completed: __________  Project Value: ______________  

Project Description:  ____________________________________________________________________ 

_____________________________________________________________________________________

_____________________________________________________________________________________ 

Subject to Federal Labor Standards:   Yes No 
 
 

Project Title:  _________________________________________________________________________     

Client: _______________________________________  

Project Title:__________________________________    Client: ________________________________

Date Completed: __________  Project Value: ______________  

Project Description:  ____________________________________________________________________ 

_____________________________________________________________________________________

_____________________________________________________________________________________ 

Subject to Federal Labor Standards:   Yes No 
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EXPERIENCE STATEMENT (Continued) 
ELEVATOR UPGRADE AND MAINTENANCE PROJECT 

SPECIFICATION NO. 15-02-EP 
AT THE LOS ANGELES COUNTY LAW LIBRARY 

 

Project Title:  _________________________________________________________________________     

Client: _______________________________________  

Project Title:__________________________________    Client: ________________________________

Date Completed: __________  Project Value: ______________  

Project Description:  ____________________________________________________________________ 

_____________________________________________________________________________________

_____________________________________________________________________________________ 

Subject to Federal Labor Standards:   Yes No 
 
 
 

Project Title:  _________________________________________________________________________     

Client: _______________________________________  

Project Title:__________________________________    Client: ________________________________

Date Completed: __________  Project Value: ______________  

Project Description:  ____________________________________________________________________ 

_____________________________________________________________________________________

_____________________________________________________________________________________ 

Subject to Federal Labor Standards:   Yes No 
 
Attached is a copy of manufacturer authorizations and a complete list of references, including contacting 
information, establishing qualification pursuant to B1.11 above. 
 
I declare under penalty of perjury under the laws of the State of California that all of the representations 
made in this EXPERIENCE STATEMENT are true and correct.  Executed this __________________ 
day of _______________________________, 20__, at _____________________________________, 
California. 
 
 
_________________________________________________________________ 
Authorized Representative Signature and Title  
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DESIGNATION OF SUPPLIERS AND SUBCONTRACTORS 
ELEVATOR UPGRADE AND MAINTENANCE PROJECT 

SPECIFICATION NO. 15-02-EP 
AT THE LOS ANGELES COUNTY LAW LIBRARY 

 
The following is a list of subcontractors and suppliers, as defined in 2-3 SUBCONTRACTS of the 
Standard Specifications, who will perform work or provide materials of value in excess of one-half 
percent of the total bid price or $10,000, whichever is greater.   

No subcontractor shall perform work in excess of the amount specified in 2-3 SUBCONTRACTS of the 
Standard Specifications, without the written approval of the Agency.  

The Contractor is responsible to ensure that appropriate provisions are to be inserted in all subcontracts to 
bind subcontractors to the contract requirements as contained herein. 

Each subcontractor must agree to comply with all applicable Federal, State, and local requirements. 
 

Name and Address of 
Subcontractor 

Employer 
Tax Id # 

MBE/ 
WBE 
 
(Y/N) 

Work Subcontracted Portion of Work (% of 
Contract Price) 
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These representations are made under the penalty of perjury under the laws of the State of California.  
The undersigned hereby certifies that each subcontractor has been notified in writing of its equal 
opportunity obligations. 
 
NAME OF BIDDER: _________________________________________________________ 
 
 
AUTHORIZED SIGNATURE: __________________________________________________ 
 
 
Date: _____________________________ 
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 SECTION D 
ELEVATOR UPGRADE AND MAINTENANCE PROJECT 

SPECIFICATION NO. 15-02-EP 
AT THE LOS ANGELES COUNTY LAW LIBRARY 

 
CONTRACT INFORMATION AND DOCUMENTS 

  CONTRACT AGREEMENT 
                       PAYMENT BOND 
                       FAITHFUL PERFORMANCE BOND 
                       MAINTENANCE BOND 
  NON-COLLUSION AFFIDAVIT 
  WORKER’S COMPENSATION INSURANCE CERTIFICATE 
  INSURANCE ENDORSEMENT 

   STATEMENT RE INSURANCE COVERAGE 
   STATEMENT RE THE CONTRACTOR’S LICENSING LAWS  
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ARTICLES OF AGREEMENT 
 

ELEVATOR UPGRADE AND MAINTENANCE PROJECT,  
SPECIFICATION  NO. 15-02-EP,  AGREEMENT 
AT THE LOS ANGELES COUNTY LAW LIBRARY 

 

THIS ELEVATOR UPGRADE AND MAINTENANCE PROJECT, SPECIFICATION NO. 
15-02-EP, AGREEMENT (“AGREEMENT”) is made and entered into for the above-stated 
project this Xth day of Month, 20XX (Board Action Date Here), BY AND BETWEEN the 
Library, a public agency, hereafter designated as “AGENCY”, and CONTRACTOR’S 
BUSINESS NAME, a ____________ (State) ___________ (corporation, partnership, limited 
liability company, or other business form), hereafter designated as “CONTRACTOR.” 

WITNESSETH that AGENCY and CONTRACTOR have mutually agreed as follows: 

ARTICLE I:  Contract Documents 

The contract documents for the ELEVATOR UPGRADE AND MAINTENANCE PROJECT, 
SPECIFICATION NO. 15-02-EP, shall consist of the Notice Inviting Sealed Bids, Instructions 
To Bidders, Bid Proposal, Bid Schedule, Standard Specifications, Special Provisions, and all 
referenced specifications, details, standard drawings, and appendices; together with two signed 
copies of the AGREEMENT, two signed copies of required bonds; one copy of the insurance 
certificates, permits, notices, and affidavits; and also including any and all addenda or 
supplemental agreements clarifying, amending, or extending the work contemplated as may be 
required to ensure its completion in an acceptable manner (collectively referred to herein as the 
“Contract Documents”).  All of the provisions of the Contract Documents are made a part hereof 
as though fully set forth herein. 

ARTICLE II:  Scope of Work 

For and in consideration of the payments and agreements to be made and performed by 
AGENCY, CONTRACTOR agrees to furnish all materials and equipment and perform all work 
required for the above-stated project, and to fulfill all other obligations as set forth in the 
aforesaid contract documents.  

AGENCY hereby employs CONTRACTOR to provide the materials, do the work, and fulfill the 
obligations according to the terms and conditions herein contained and referred to, for the prices 
provided herein, and hereby contracts to pay the same at the time, in the manner, and upon the 
conditions set forth in this AGREEMENT.   

In entering into a public works contract or a subcontract to supply goods, services, or materials 
pursuant to this AGREEMENT, CONTRACTOR offers and agrees to assign to the AGENCY all 
rights, title, and interest in and to all causes of action it may have under Section 4 of the Clayton 
Act (15 U.S.C. Sec. 15) or under the Cartwright Act (Chapter 2 (Section 16700, et seq.) of Part 2 
of Division 7 of the Business and Professions Code), arising from purchases of goods, services, 
or materials pursuant to the public works contract or the subcontract. This assignment shall be 
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made and become effective at the time the awarding body tenders final payment to 
CONTRACTOR, without further acknowledgment by the parties. 

 

ARTICLE III:  Compensation 

 A.  CONTRACTOR agrees to receive and accept the prices set forth in the Bid Proposal 
and Bid Schedule as full compensation for furnishing all materials, performing all work, and 
fulfilling all obligations hereunder.  In no event shall the total compensation and costs payable to 
CONTRACTOR under this Agreement exceed the sum of ____________ Dollars ($ 
 ,) unless specifically approved in advance and in writing by AGENCY 

Such compensation shall cover all expenses, losses, damages, and consequences arising out of 
the nature of the work during its progress or prior to its acceptance including those for well and 
faithfully completing the work and the whole thereof in the manner and time specified in the 
aforesaid Contract Documents; and also including those arising from actions of the elements, 
unforeseen difficulties or obstructions encountered in the prosecution of the work, suspension or 
discontinuance of the work, and all other unknowns or risks of any description connected with 
the work. 

 B.  This AGREEMENT is subject to the provisions of Article 1.7 (commencing at 
Section 20104.50) of Division 2, Part 3 of the Public Contract Code regarding prompt payment 
of contractors by local governments.  Article 1.7 mandates certain procedures for the payment of 
undisputed and properly submitted payment requests within 30 days after receipt, for the review 
of payment requests, for notice to Contractor of improper payment requests, and provides for the 
payment of interest on progress payment requests which are not timely made in accordance with 
that Article.  This AGREEMENT hereby incorporates the provisions of Article 1.7 as though 
fully set forth herein. 

 C.  At the request and expense of CONTRACTOR, securities equivalent to the amount 
withheld shall be deposited with AGENCY, or with a state or federally chartered bank in this 
state as the escrow agent, who shall then pay those moneys to CONTRACTOR upon Agency’s 
confirmation of CONTRACTOR’S satisfactory completion of this AGREEMENT.  At any time 
during the term of this AGREEMENT CONTRACTOR may, at its own expense, substitute 
securities for funds otherwise withheld as retention (or the retained percentage) in accordance 
with Public Contract Code § 22300. 

 
ARTICLE IV:  Labor Code 

AGENCY and CONTRACTOR acknowledge that this AGREEMENT is subject to the 
provisions of Division 2, Part 7, Chapter 1 (commencing with Section 1720) of the California 
Labor Code relating to public works and public agencies and agree to be bound by all the 
provisions thereof as though set forth fully herein.  Full compensation for conforming to the 
requirements of the Labor Code and with other Federal, State and local laws related to labor, and 
rules, regulations and ordinances which apply to any work performed pursuant to this 
AGREEMENT is included in the price for all contract items of work involved. 
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This AGREEMENT is further subject to prevailing wage law, including, but not limited to, the 
following: 

 A.  The CONTRACTOR shall pay the prevailing wage rates for all work performed 
under the AGREEMENT.  When any craft or classification is omitted from the general 
prevailing wage determinations, the CONTRACTOR shall pay the wage rate of the craft or 
classification most closely related to the omitted classification.  The CONTRACTOR shall 
forfeit as a penalty to AGENCY $200.00 or any greater penalty provided in the Labor Code for 
each Calendar Day, or portion thereof, for each worker paid less than the prevailing wage rates 
for any work done under the AGREEMENT in violation of the provisions of the Labor Code 
whether such worker is employed in the execution of the work by CONTRACTOR or by any 
Subcontractor under CONTRACTOR.  In addition, CONTRACTOR shall pay each worker the 
difference between such prevailing wage rates and the amount paid to each worker for each 
Calendar Day, or portion thereof, for which each worker was paid less than the prevailing wage 
rate.    

 B.  CONTRACTOR shall comply with the provisions of Labor Code Section 1777.5 
concerning the employment of apprentices on public works projects, and further agrees that 
CONTRACTOR is responsible for compliance with Section 1777.5 by all of its subcontractors. 

 C.  Pursuant to Labor Code § 1776, CONTRACTOR and any subcontractor shall keep 
accurate payroll records, showing the name, address, social security number, work classification, 
straight time and overtime hours worked each day and week, and the actual per diem wages paid 
to each journeyman, apprentice, worker, or other employee employed by him or her in 
connection with this AGREEMENT.  Each payroll record shall contain or be verified by a 
written declaration that it is made under penalty of perjury, stating both of the following:  (1) The 
information contained in the payroll record is true and correct; and (2) The employer has 
complied with the requirements of Labor Code §§ 1811, and 1815 for any work performed by his 
or her employees on the public works project.  The payroll records enumerated under subdivision 
(a) shall be certified and shall be available for inspection at all reasonable hours as required by 
Labor Code § 1776.  

 D.  This AGREEMENT is further subject to 8-hour work day and wage and hour penalty 
law, including, but not limited to, Labor Code Sections 1810 and 1813, as well as California 
nondiscrimination laws, as follows: 

CONTRACTOR shall strictly adhere to the provisions of the Labor Code regarding the 8-hour 
day and the 40-hour week, overtime, Saturday, Sunday and holiday work and nondiscrimination 
on the basis of race, religious creed, color, national origin, ancestry, physical disability, mental 
disability, medical condition, marital status, sex or sexual orientation, except as provided in 
Section 12940 of the Government Code.  Pursuant to the provisions of the Labor Code, eight 
hours’ labor shall constitute a legal day’s work.  Work performed by CONTRACTOR’s 
employees in excess of eight hours per day, and 40 hours during any one week, must include 
compensation for all hours worked in excess of eight hours per day, or 40 hours during any one 
week, at not less than one and one-half times the basic rate of pay.  CONTRACTOR shall forfeit 
as a penalty to AGENCY $25.00 or any greater penalty set forth in the Labor Code for each 
worker employed in the execution of the work by CONTRACTOR or by any Subcontractor of 
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CONTRACTOR, for each Calendar Day during which such worker is required or permitted to 
the work more than eight hours in one Calendar Day or more than 40 hours in any one calendar 
week in violation of the Labor Code.     

 E. This AGREEMENT is subject to Public Contract Code Section 6109:  
CONTRACTOR shall be prohibited from performing work on this project with a subcontractor 
who is ineligible to perform work on the project pursuant to Sections 1777.1 or 1777.7 of the 
Labor Code. 

ARTICLE V:  Work Site Conditions 

 A.  In compliance with and pursuant to Government Code Section 4215, AGENCY shall 
assume the responsibility, as between the parties to this AGREEMENT, for the timely removal, 
relocation, or protection of existing main- or trunk-line utility facilities located on the site of any 
construction project that is a subject of this AGREEMENT, if such utilities are not identified by 
AGENCY in the plans and specifications made a part of the invitation for bids.  The Contract 
Documents shall include provisions to compensate CONTRACTOR for the costs of locating, 
repairing damage not due to the failure of CONTRACTOR to exercise reasonable care, and 
removing or relocating such utility facilities not indicated in the plans and specifications with 
reasonable accuracy, and for equipment on the project necessarily idled during such work.  
CONTRACTOR shall not be assessed liquidated damages for delay in completion of the project, 
when such delay was caused by the failure of AGENCY or the owner of a utility to provide for 
removal or relocation of such utility facilities. 

 B.  To the extent that the work requires trenches in excess of five feet (5’) and is 
estimated to cost more than $25,000, prior to any excavation, CONTRACTOR must provide the 
AGENCY, or a registered civil or structural engineer employed by the AGENCY to whom 
authority has been delegated to accept such plans, a detailed plan showing the design of shoring, 
bracing, sloping, or other provisions to be made for worker protection from the hazard of caving 
ground during the excavation of such trench or trenches.  If such plan varies from the shoring 
system standards, the plan shall be prepared by a registered civil or structural engineer.  Nothing 
in this section shall be deemed to allow the use of a shoring, sloping, or protective system less 
effective than that required by the Construction Safety Orders. 

 C.  This AGREEMENT is further subject to Public Contract Code Section 7104 with 
regard to any trenches deeper than four feet (4’) involved in the proposed work as follows: 

CONTRACTOR shall promptly, and before the following conditions are disturbed, notify 
AGENCY, in writing, of any: 

(1)  Material that CONTRACTOR believes may be hazardous waste, as defined in Section 25117 
of the Health and Safety Code, which is required to be removed to a Class I, Class II, or Class III 
disposal site in accordance with existing law. 

(2)  Subsurface or latent physical conditions at the site differing from those indicated by all 
available information provided prior to the deadline for submission of bids. 
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(3)  Unknown physical conditions at the site of any unusual nature, different materially from 
those ordinarily encountered and generally recognized as inherent in work of the character 
provided for in the contract. 

AGENCY shall promptly investigate the conditions, and if it finds that the conditions do 
materially so differ, or involve hazardous waste, and cause a decrease or increase in 
CONTRACTOR’s cost of, or the time required for, performance of any part of the work, 
AGENCY shall issue a change order under the procedures described in this AGREEMENT. 

In the event that a dispute arises between AGENCY and CONTRACTOR whether the conditions 
materially differ, or involve hazardous waste, or cause a decrease or increase in 
CONTRACTOR’s cost of, or time required for, performance of any part of the work, 
CONTRACTOR shall not be excused from any scheduled completion date provided in the 
AGREEMENT, but shall proceed with all work to be performed under the AGREEMENT.  
CONTRACTOR shall retain any and all rights provided either by contract or by law which 
pertain to the resolution of disputes and protests between the contracting parties. 

ARTICLE VI:  Insurance 

 A.  With respect to performance of work under this AGREEMENT, CONTRACTOR 
shall maintain, and shall require all of its subcontractors to maintain, insurance as required by 
Section E “Standard Specifications” of the Contract Documents. 

 B.  This AGREEMENT is further subject to Workers’ Compensation obligations, 
including, but not limited to, California Labor Code Sections 1860 and 1861 as follows: 

CONTRACTOR shall take out and maintain, during the life of this contract, Worker’s 
Compensation Insurance for all of CONTRACTOR’s employees employed at the site of 
improvement; and, if any work is sublet, CONTRACTOR shall require the subcontractor 
similarly to provide Worker’s Compensation Insurance for all of the latter’s employees, unless 
such employees are covered by the protection afforded by CONTRACTOR.  CONTRACTOR 
and any of CONTRACTOR’s subcontractors shall be required to provide AGENCY with a 
written statement acknowledging its obligation to secure payment of Worker’s Compensation 
Insurance as required by Labor Code § 1861; to wit: ‘I am aware of the provisions of Section 
3700 of the Labor Code which require every employer to be insured against liability for workers’ 
compensation or to undertake self-insurance in accordance with the provisions of that code, and I 
will comply with such provisions before commencing the performance of the work of this 
contract.’  If any class of employees engaged in work under this AGREEMENT at the site of the 
Project is not protected under any Worker’s Compensation law, CONTRACTOR shall provide 
and shall cause each subcontractor to provide adequate insurance for the protection of employees 
not otherwise protected.  CONTRACTOR shall indemnify and hold harmless AGENCY for any 
damage resulting from failure of either CONTRACTOR or any subcontractor to take out or 
maintain such insurance. 
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ARTICLE VII:  Indemnification 

To the fullest extent permitted by law, CONTRACTOR shall, at its sole cost and expense, fully 
defend, indemnify and hold harmless AGENCY, its authorized representatives and their 
respective subsidiaries, affiliates, members, directors, officers, employees and agents 
(collectively, the “Indemnitees”) from and against any and all claims, actions, demands, costs, 
judgments, liens, penalties, liabilities, damages, losses, and expenses, including but not limited to 
any fees of accountants, attorneys or other professionals (collectively “Liabilities”), arising out 
of, in connection with, resulting from or related to, any alleged act, omission, fault or negligence 
of CONTRACTOR, CONTRACTOR’s Representative, or any of its officers, agents, employees, 
Subcontractors or Suppliers, or any person or organization directly or indirectly employed by any 
of them (Collectively, the “Indemnitors”), in connection with or relating to or claimed to be in 
connection with or relating to the work performed under this AGREEMENT. CONTRACTOR 
shall not be entitled to any refund of attorneys’ fees, defense costs or expenses in the event that it 
is adjudicated to have been non-negligent. 

CONTRACTOR shall not be required to defend or indemnify AGENCY for liabilities caused by 
the sole active negligence or willful misconduct of the AGENCY.  

If CONTRACTOR is a joint venture or partnership, each venturer or partner shall be jointly and 
severally liable for any and all of the duties and obligations of CONTRACTOR that are assumed 
under or arise out of this AGREEMENT.  Each of such venturers or partners waives notice of the 
breach or non-performance of any undertaking or obligation of CONTRACTOR contained in, 
resulting from or assumed under this AGREEMENT, and the failure to give any such notice shall 
not affect or impair such venturer’s or partner’s joint and several liability hereunder.  

ARTICLE VIII:  Binding Effect 

AGENCY and CONTRACTOR each binds itself, its partners, successors, assigns, and legal 
representatives to the other party hereto and to its partners, successors, assigns, and legal 
representatives in respect of all covenants, agreements, and obligations contained in the Contract 
Documents.  This AGREEMENT is not assignable nor the performance of either party’s duties 
delegable without the prior written consent of the other party.  Any attempted or purported 
assignment or delegation of any of the rights of obligations of either party without the prior 
written consent of the other shall be void and of no force and effect. 

ARTICLE IX:  Dispute Resolution 

 A.  In the event of a dispute arising out of the terms of this AGREEMENT, including any 
action brought to declare the rights granted herein or to enforce any of the terms of this 
AGREEMENT, the party prevailing in such dispute shall be entitled to all reasonable costs and 
litigation expenses actually incurred, including fees of attorneys and expert witnesses.  Any court 
action arising out of this AGREEMENT shall be filed in the Los Angeles County Superior Court.  
Any alternative dispute resolution proceeding arising out of this AGREEMENT shall be heard in 
the City of Los Angeles. 

 B.  AGENCY shall have full authority to compromise or otherwise settle any claim 
relating to this AGREEMENT or any part hereof at any time.  AGENCY shall provide timely 
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notification to CONTRACTOR of the receipt of any third-party claim relating to this 
AGREEMENT.  AGENCY shall be entitled to recover its reasonable costs incurred in providing 
the notification required by this section. 

 C.  This AGREEMENT is further subject to the provisions of Article 1.5 (commencing at 
Section 20104) of Division 2, Part 3 of the Public Contract Code regarding the resolution of 
public works claims of less than $375,000.  Article 1.5 mandates certain procedures for the filing 
of claims and supporting documentation by Contractor, for the response to such claims by the 
Agency, for a mandatory meet and confer conference upon the request of Contractor, for 
mandatory nonbinding mediation in the event litigation is commenced, and for mandatory 
judicial arbitration upon the parties’ failure to resolve the dispute through mediation.  This 
AGREEMENT hereby incorporates the provisions of Article 1.5 as though fully set forth herein. 

ARTICLE X:  Independent Contractor 

CONTRACTOR is and shall at all times remain as to AGENCY, a wholly independent 
contractor.  Neither AGENCY nor any of its agents shall have control of the conduct of 
CONTRACTOR or any of CONTRACTOR’s employees, except as herein set forth. 
CONTRACTOR shall not at any time or in any manner represent that it or any of its agents or 
employees are in any manner agents or employees of AGENCY. 

ARTICLE XI:  Taxes 

CONTRACTOR is responsible for paying all retail, sales and use, transportation, export, import, 
special or other taxes and duties applicable to, and assessable against any work, materials, 
equipment, services, processes and operations incidental to or involved in this AGREEMENT.  
The CONTRACTOR is responsible for ascertaining and arranging to pay such taxes and duties.  
The prices established in this AGREEMENT shall include compensation for any taxes the 
CONTRACTOR is required to pay by laws and regulations in effect as of the execution of this 
AGREEMENT. 

ARTICLE XII:  Notices 

All notices and communications shall be sent in writing to the parties at the following addresses: 

AGENCY:   
 
Sandra Levin, Executive Director  
Jaye Steinbrick, Senior Director, Information Services 
LOS ANGELES COUNTY LAW LIBRARY   
301 W. 1st Street  
Los Angeles, CA 90012  

CONTRACTOR: [INSERT CONTACT] 
 
BUSINESS NAME  
Mailing Street Address  
City, State Zip Code 
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ARTICLE XIII:  Entire Agreement 

This AGREEMENT supersedes any and all other agreements, either oral or written, between the 
parties and contains all of the covenants and agreements between the parties pertaining to the 
work of improvements described herein.  Each party to this AGREEMENT acknowledges that 
no representations, inducements, promises or agreements, orally or otherwise, have been made 
by any party, or anyone acting on behalf of any party, which are not embodied herein, and that 
any other agreement, statement or promise not contained in this AGREEMENT shall not be valid 
or binding.  Any modification of this AGREEMENT will be effective only if signed by the party 
to be charged. 

The benefits and obligations of this AGREEMENT shall inure to and be binding upon the 
representatives, agents, partners, heirs, successors and assigns of the parties hereto. This 
AGREEMENT shall be construed pursuant to the laws of the State of California. 

 
ARTICLE XIV:  Authority to Contract 

The signatories hereto represent that they are authorized to sign on behalf of the respective 
parties they represent and are competent to do so, and each of the parties hereto hereby 
irrevocably waives any and all rights to challenge signatures on these bases. 

ARTICLE XV:  General Provisions 

 A.  All reports, documents or other written material (“written products” herein) 
developed by CONTRACTOR in the performance of this Agreement shall be and remain the 
property of AGENCY without restriction or limitation upon its use or dissemination by 
AGENCY.  CONTRACTOR may take and retain copies of such written products as desired, but 
no such written products shall be the subject of a copyright application by CONTRACTOR. 

 B.  In the performance of this Agreement, CONTRACTOR shall not discriminate against 
any employee, subcontractor, or applicant for employment because of race, color, creed, religion, 
sex, marital status, sexual orientation, national origin, ancestry, age, physical or mental 
disability, medical condition or any other unlawful basis.  

 C.  The captions appearing at the commencement of the sections hereof, and in any 
paragraph thereof, are descriptive only and for convenience in reference to this Agreement.  
Should there be any conflict between such heading, and the section or paragraph at the head of 
which it appears, the section or paragraph hereof, as the case may be, and not such heading, shall 
control and govern in the construction of this Agreement.  Masculine or feminine pronouns shall 
be substituted for the neuter form and vice versa, and the plural shall be substituted for the 
singular form and vice versa, in any place or places herein in which the context requires such 
substitution(s). 

 D.  The waiver by AGENCY or CONTRACTOR of any breach of any term, covenant or 
condition herein contained shall not be deemed to be a waiver of such term, covenant or 
condition or of any subsequent breach of the same or any other term, covenant or condition 
herein contained.  No term, covenant or condition of this Agreement shall be deemed to have 
been waived by AGENCY or CONTRACTOR unless in writing. 
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 E.  Each right, power and remedy provided for herein or now or hereafter existing at law, 
in equity, by statute, or otherwise shall be cumulative and shall be in addition to every other 
right, power, or remedy provided for herein or now or hereafter existing at law, in equity, by 
statute, or otherwise.  The exercise, the commencement of the exercise, or the forbearance of the 
exercise by any party of any one or more of such rights, powers or remedies shall not preclude 
the simultaneous or later exercise by such party of any of all of such other rights, powers or 
remedies. 

F.  CONTRACTOR shall maintain any and all ledgers, books of account, invoices, 
vouchers, canceled checks, and other records or documents evidencing or relating to charges for 
services or expenditures and disbursements charged to AGENCY under this Agreement for a 
minimum of three (3) years, or for any longer period required by law, from the date of final 
payment to CONTRACTOR under this Agreement.  All such documents shall be made available 
for inspection, audit, and/or copying at any time during regular business hours, upon oral or 
written request of AGENCY.  In addition, pursuant to Government Code Section 8546.7, if the 
amount of public funds expended under this Agreement exceeds ten thousand dollars, all such 
documents and this Agreement shall be subject to the examination and audit of the State Auditor, 
at the request of AGENCY or as part of any audit of AGENCY, for a period of three (3) years 
after final payment under the Agreement. 
 
IN WITNESS WHEREOF the parties hereto for themselves, their heirs, executors, 
administrators, successors, and assigns do hereby agree to the full performance of the covenants 
herein contained and have caused this AGREEMENT to be executed in duplicate by setting 
hereunto their names, titles, hands, and seals this Xth day of Month, 20XX (Board Action Date 

Here) 

 
CONTRACTOR:   Contractor’s Business Name 
  
 
 __________________________________________ 
 Contractor’s Signature/ Name, Title 
    Contractor’s License No. XXXXXX 
 
 
Subscribed and sworn to this _______ day of _________, 20__. 
 
 
 
NOTARY PUBLIC ______________________________________________ (SEAL) 
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AGENCY: ______________________________  __________ 
 President of the Board of Trustees   Date 
 Los Angeles County Law Library 
 
 

( E X E C U T E   I N  D U P L I C A T E ) 
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PAYMENT BOND 

ELEVATOR UPGRADE AND MAINTENANCE PROJECT,  
SPECIFICATION  NO. 15-02-EP 

AT THE LOS ANGELES COUNTY LAW LIBRARY 
 

WHEREAS, the Library, as AGENCY has awarded to Contractor’s Business Name, as CONTRACTOR, a 
contract for the above-stated project; 
AND WHEREAS, CONTRACTOR is required to furnish a bond in connection with the contract, to secure the 
payment of claims of laborers, mechanics, material persons, and other persons as provided by law; 
NOW THEREFORE, we, the undersigned CONTRACTOR and SURETY, are held and firmly bound unto 
AGENCY in the sum of [DESCRIBE; 100% OF TOTAL SUBCONTRACTED AMOUNT—TO BE 
INSERTED BY CONTRACTOR] Dollars ($XXX,XXX.XX) which is one hundred percent (100%) of the 
total contract amount for the above-stated project, for which payment well and truly to be made we bind 
ourselves, our heirs, executors and administrators, successors and assigns, jointly and severally, firmly by 
these presents. 
THE CONDITIONS OF THIS OBLIGATION IS SUCH that if CONTRACTOR, its heirs, executors, 
administrators, successors, assigns or subcontractors, shall fail to pay any of the persons named in Civil Code 
Section 3181, or amounts due under the Unemployment Insurance Code with respect to work or labor 
withheld, and to pay over to the Employment Development Department from the wages of employees of the 
CONTRACTOR and its subcontractors pursuant to Section 13020 of the Unemployment Insurance Code, with 
respect to such work and labor, that the surety or sureties herein will pay for the same in an amount not 
exceeding the sum specified in this bond, otherwise the above obligation shall be void.  In case suit is brought 
upon this bond, SURETY will pay reasonable attorneys’ fees to the plaintiffs and AGENCY in an amount to 
be fixed by the court. 
This bond shall inure to the benefit to any of the persons named in Civil Code Section 3181 as to give a right 
of action to such persons or their assigns in any suit brought upon this bond. 
The SURETY hereby stipulates and agrees that no change, extension of time, alteration or addition to the terms 
of the contract or the specifications accompanying it shall in any manner affect SURETY’s obligations on this 
bond.  The SURETY hereby waives notice of any such change, extension, alteration or addition and hereby 
waives the requirements of Section 2845 of the Civil Code as a condition precedent to any remedies AGENCY 
may have. 
 
IN WITNESS WHEREOF the parties hereto have set their names, titles, hands, and seals this day of 
________________, 20__. 
 
PRINCIPAL*  
 
Firm: _________________________________________________________________ 
Address: ______________________________________________________________ 
 

Contractor*   Contractor’s Signer’s Name, Title 

    Contractor’s Business Name 
    Mailing Street Address 

    City, State, Zip Code 
    Telephone # 
Contractor Signer’s Name: (Print): __________________________________________________ 
Contractor’s Signature: __________________________________________________ 
Title:  _________________________________________________________________ 
Address (If different than Firm):  ____________________________________________ 
Telephone:   ___________________________________________________________ 
 
SURETY 
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Firm:  _________________________________________________________________ 
Address:  __________________________________________________________________ 
City, State, Zip:  _____________________________________________________________ 
Surety Signer’s Name: (Print): __________________________________________________ 
Surety Signers Signature: ______________________________________________________ 
Title:  ______________________________________________________________________ 
Address (If different than Firm):  ________________________________________________ 
 Telephone:  ____________________________________________________________ 
*Provide CONTRACTOR and SURETY name, address and telephone number and the name, title, address and 
telephone number for the respective authorized representatives.  Power of Attorney must be attached. 

Subscribed and sworn to this___ day of _____________________, 20__. 

NOTARY PUBLIC........................................................................................................  (SEAL) 

  

(E X E C U T E   I N  D U P L I C A T E) 
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FAITHFUL PERFORMANCE BOND 

ELEVATOR UPGRADE AND MAINTENANCE PROJECT,  
SPECIFICATION  NO. 15-02-EP 

AT THE LOS ANGELES COUNTY LAW LIBRARY 
 

KNOW ALL PERSONS BY THESE PRESENTS That Contractor’s Business Name, hereinafter referred 
to as “CONTRACTOR” as PRINCIPAL, and                                                                              ,  a 
corporation duly organized and doing business under and by virtue of the laws of the State of California 
and duly licensed for the purpose of making, guaranteeing, or becoming sole surety upon bonds or 
undertakings as Surety, are held and firmly bound unto the LOS ANGELES COUNTY LAW 
LIBRARY, hereinafter referred to as the “AGENCY” in the sum of [100% OF TOTAL CONTRACT 
AMOUNT—TO BE INSERTED BY CONTRACTOR]Dollars ($XXX,XXX.XX); which is one hundred 

percent (100%) of the total contract amount for the above stated project; lawful money of the United States 
of America for the payment of which sum, well and truly to be made, we bind ourselves, our heirs, 
executors, administrators, assigns and successors, jointly and severally, firmly by these presents. 
THE CONDITIONS OF THIS OBLIGATION ARE SUCH, that whereas CONTRACTOR has been 
awarded and is about to enter into a Contract with AGENCY to perform all work required pursuant to the 

contract documents for the project entitled:   ELEVATOR UPGRADE AND MAINTENANCE 
PROJECT, SPECIFICATION NO. 15-02-EP CONTRACT which Contract is by this reference 
incorporated herein, and is required by AGENCY to give this Bond in connection with the execution of 
the Contract; 
 NOW, THEREFORE, if CONTRACTOR and his or her Subcontractors shall well and truly do 
and perform all the covenants and obligations of the Contract on his or her part to be done and performed 
at the times and in the manner specified herein including compliance with all Contract specifications and 
quality requirements, then this obligation shall be null and void, otherwise it shall be and remain in full 
force and effect; 
 PROVIDED, that any alterations in the work to be done, or in the material to be furnished, which 
may be made pursuant to the terms of the Contract, shall not in any way release CONTRACTOR or the 
Surety thereunder, nor shall any extensions of time granted under the provisions of the Contract release 
either CONTRACTOR or said Surety, and notice of such alterations of extensions of the Contract is 
hereby waived by said Surety. 
In the event suit is brought upon this Bond by AGENCY and judgment is recovered, said Surety shall pay 
all costs incurred by AGENCY in such suit, including a reasonable attorney’s fee to be fixed by the Court. 
IN WITNESS WHEREOF the parties hereto have set their names, titles, hands, and seals this_____day of 
 ...................................... ,20__ ...    

Contractor*  

 
Signature of Signer: ___________________________________________________________ 
Name, Title of Signer ____________________________________________________________ 
Contractor’s Business Name ______________________________________________________ 

Mailing Street Address  __________________________________________________________ 

City, State, Zip Code ___________________________________________________________________ 

Telephone # __________________________________________________________________  

 
 
SURETY*…………………………………………. 
 

Signature of Signer: ___________________________________________________________ 
Name, Title of Signer ____________________________________________________________ 
Surety’s Business Name ______________________________________________________ 
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Mailing Street Address  __________________________________________________________ 

City, State, Zip Code ___________________________________________________________________ 

Telephone # __________________________________________________________________  

 
* Power of Attorney must be attached. 
 
Subscribed and sworn to this___ day of ______________ , 20__ 
NOTARY PUBLIC ..................................................................................................  (SEAL) 

(E X E C U T E   I N  D U P L I C A T E) 
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MAINTENANCE BOND 

ELEVATOR UPGRADE AND MAINTENANCE PROJECT,  
SPECIFICATION  NO. 15-02-EP  

AT THE LOS ANGELES COUNTY LAW LIBRARY 
 
KNOW ALL PERSONS BY THESE PRESENTS THAT WHEREAS, the Library, as AGENCY has 
awarded to Contractor’s Business Name, as CONTRACTOR, a contract for the above-stated project. 
AND WHEREAS, CONTRACTOR is required to furnish a bond in connection with the contract 
guaranteeing maintenance thereof; 
NOW, THEREFORE, we, the undersigned CONTRACTOR and SURETY, are held firmly bound unto 
AGENCY in the sum of 50% OF TOTAL CONTRACT AMOUNT—TO BE INSERTED BY 

CONTRACTOR]Dollars ($XXX,XXX.XX), which is fifty percent (50%) of the total contract amount for 
the above-stated project to be paid to AGENCY, its successors and assigns, for which payment well and 
truly to be made, we bind ourselves, our heirs, executors and administrators, successors and assigns, 
jointly and severally, firmly by these presents. 
THE CONDITIONS OF THIS OBLIGATION ARE SUCH that if CONTRACTOR shall remedy without 
cost to AGENCY any defects which may develop during a period of one (1) year from the date of 
recordation of the Notice of Completion of the work performed under the contract, provided such defects 
are caused by defective or inferior materials or work, then this obligation shall be void; otherwise it shall 
be and remain in full force and effect.  In case suit is brought upon this bond, SURETY will pay 
reasonable attorneys’ fees to the AGENCY in an amount to be fixed by the court. 
IN WITNESS WHEREOF the parties hereto have set their names, titles, hands, and seals this____ day of 
 ...................................... , 20__. 

Contractor*   Contractor’s Signer’s Name, Title 
    Contractor’s Business Name  
    Mailing Street Address 
    City, State, Zip Code  
    Telephone #  

SURETY*  ______________________________________________ 
 ______________________________________________ 
 ______________________________________________ 
 ______________________________________________ 

*Provide CONTRACTOR and SURETY name, address and telephone number and the name, title, 
address and telephone number for their respective authorized representatives.  Powers of Attorney must 
be attached. 
Subscribed and sworn to this ...........  day of ............................... , 20__. 
NOTARY PUBLIC ..................................................................................................  (SEAL) 

  

 (EXECUTE IN DUPLICATE) 
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NON-COLLUSION AFFIDAVIT 
The undersigned declares: 
 
 
I am the _________________ of ___________________, the party making the foregoing bid. 
 
 
The bid is not made in the interest of, or on behalf of, any undisclosed person, partnership, 
company, association, organization, or corporation. The bid is genuine and not collusive or sham. 
The bidder has not directly or indirectly induced or solicited any other bidder to put in a false or 
sham bid.  The bidder has not directly or indirectly colluded, conspired, connived, or agreed with 
any bidder or anyone else to put in a sham bid, or to refrain from bidding. The bidder has not in 
any manner, directly or indirectly, sought by agreement, communication, or conference with 
anyone to fix the bid price of the bidder or any other bidder, or to fix any overhead, profit, or 
cost element of the bid price, or of that of any other bidder. All statements contained in the bid 
are true. The bidder has not, directly or indirectly, submitted his or her bid price or any 
breakdown thereof, or the contents thereof, or divulged information or data relative thereto, to 
any corporation, partnership, company, association, organization, bid depository, or to any 
member or agent thereof, to effectuate a collusive or sham bid, and has not paid, and will not 
pay, any person or entity for such purpose. 
 
Any person executing this declaration on behalf of a bidder that is a corporation, partnership, 
joint venture, limited liability company, limited liability partnership, or any other entity, hereby 
represents that he or she has full power to execute, and does execute, this declaration on behalf 
of the bidder. 
 
I declare under penalty of perjury under the laws of the State of California that the foregoing is 
true and correct and that this declaration is executed on _______[date], at ____________[city], 
_____________[state]. 

 
 
 
 

____________________________________ 
Signature of Declarant 

 
____________________________________ 

Printed Name of Declarant 
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WORKERS’ COMPENSATION INSURANCE CERTIFICATE 
The Contractor shall execute the following form as required by the California Labor Code, 
Sections 1860 and 1861: 
 

I am aware of the provisions of Section 3700 of the Labor Code which require 
every employer to be insured against liability for workers’ compensation or to 
undertake self-insurance in accordance with the provisions of that code, and I will 
comply with such provisions before commencing the performance of the work of 
this contract. 

 
DATE:                                                    Contractor’s Business Name .        

(Contractor) 
  By:                                  

(Signature) 
                                  
(Title) 

 
 
 

Attest: 
By:                                  

(Signature) 
                                 
(Title) 

Note:  See Section 7 Responsibility of the Contractor, Paragraph 7-3 of the Standard 
Specifications for insurance carrier rating requirements. 
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ENDORSEMENTS TO INSURANCE POLICY 
                                
Name of Insurance Company: 
                                
Policy Number: 
                                
Effective Date: 
The following endorsements are hereby incorporated by reference into the attached Certificate of 
Insurance as though fully set forth thereon: 

1. The naming of an additional insured as herein provided shall not affect any 
recovery to which such additional insured would be entitled under this policy if 
not named as such additional insured, and 

2. The additional insured named herein shall not be held liable for any premium or 
expense of any nature on this policy or any extensions thereof, and 

3. The additional insured named herein shall not by reason of being so named be 
considered a member of any mutual insurance company for any purpose 
whatsoever, and 

4. The provisions of the policy will not be changed, suspended, canceled or 
otherwise terminated as to the interest of the additional insured named herein 
without first giving such additional insured twenty (20) days’ written notice. 

5. Any other insurance held by the additional insured shall not be required to 
contribute anything toward any loss or expense covered by the insurance, which is 
referred to by this certificate. 

 6. The company provided insurance for this certificate is a company licensed to 
do business in the State of California with a Best’s rating of A+ VIII or 
greater.  

 
It is agreed that the Library, its trustees, officers and employees, are included as Additional 
Insureds under the contracts of insurance for which the Certificate of Insurance is given. 
 
 
 
       
       Authorized Insurance Agent 

 
 
Date:                                
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STATEMENT REGARDING INSURANCE COVERAGE  
ELEVATOR UPGRADE AND MAINTENANCE PROJECT 

SPECIFICATION NO. 15-02-EP 
AT THE LOS ANGELES COUNTY LAW LIBRARY 

 
The undersigned representative of Bidder hereby certifies that he/she has reviewed the insurance coverage 
requirements specified in 7-3  LIABILITY INSURANCE of Section E,  Standard Specifications.  
Should Bidder be awarded the contract for the work, the undersigned further certifies that Bidder can 
meet all of these specification requirements for insurance including insurance coverage of his/her 
subcontractors. 

NAME OF BIDDER:  .......................................................................................................  

MAILING ADDRESS:  .......................................................................................................  

  .......................................................................................................  

  .......................................................................................................  

AUTHORIZED SIGNATURE:  .......................................................................................................  

TITLE:  .......................................................................................................  

DATE:  .......................................................................................................  
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STATEMENT REGARDING CONTRACTOR’S LICENSING LAWS 
ELEVATOR UPGRADE AND MAINTENANCE PROJECT 

SPECIFICATION NO. 15-02-EP 
AT THE LOS ANGELES COUNTY LAW LIBRARY 

 [Business & Professions Code § 7028.15] 
[Public Contract Code § 20103.5] 

I, the undersigned, certify that I am aware of the following provisions of California law and that I, or the 
entity on whose behalf this certification is given, hold a currently valid California contractor’s license as 
set forth below: 

Business & Professions Code § 7028.15: 

a) It is a misdemeanor for any person to submit a bid to a public agency to engage in 
the business or act in the capacity of a contractor within this state without having a 
license therefor, except in any of the following cases: 

 (1)The person is particularly exempted from this chapter. 

 (2)The bid is submitted on a state project governed by Section 10164 of the 
Public Contract Code or on any local agency project governed by Section 20104 
[now § 20103.5] of the Public Contract Code. 

b) If a person has been previously convicted of the offense described in this section, the 
court shall impose a fine of 20 percent of the price of the contract under which the 
unlicensed person performed contracting work, or four thousand five hundred dollars 
($4,500), whichever is greater, or imprisonment in the county jail for not less than 10 
days nor more than six months, or both. 

 In the event the person performing the contracting work has agreed to furnish materials 
and labor on an hourly basis, “the price of the contract” for the purposes of this 
subdivision means the aggregate sum of the cost of materials and labor furnished and the 
cost of completing the work to be performed. 

c) This section shall not apply to a joint venture license, as required by Section 7029.1.  
However, at the time of making a bid as a joint venture, each person submitting the bid 
shall be subject to this section with respect to his/her individual licenser. 

d) This section shall not affect the right or ability of a licensed architect, land surveyor, or 
registered professional engineer to form joint ventures with licensed contractors to render 
services within the scope of their respective practices. 

e) Unless one of the foregoing exceptions applies, a bid submitted to a public agency by a 
contractor who is not licensed in accordance with this chapter shall be considered 
nonresponsive and shall be rejected by the public agency.  Unless one of the foregoing 
exceptions applies, a local public agency shall, before awarding a contract or issuing a 
purchase order, verify that the contractor was properly licensed when the contractor 
submitted the bid.  Notwithstanding any other provision of law, unless one of the 
foregoing exceptions applies, the registrar may issue a citation to any public officer or 
employee of a public entity who knowingly awards a contract or issues a purchase order 
to a contractor who is not licensed pursuant to this chapter.  The amount of civil 
penalties, appeal, and finality of such citations shall be subject to Sections 7028.7 to 
7028.13, inclusive. Any contract awarded to, or any purchase order issued to, as 
contractor who is not licensed pursuant to this chapter is void. 
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f) Any compliance or noncompliance with subdivision (e) of this section, as added by 
Chapter 863 of the Statutes of 1989, shall not invalidate any contract or bid awarded by a 
public agency during which time that subdivision was in effect. 

g) A public employee or officer shall not be subject to a citation pursuant to this section if 
the public employee, officer, or employing agency made an inquiry to the board for the 
purposes of verifying the license status of any person or contractor and the board failed to 
respond to the inquiry within three business days.  For purposes of this section, a 
telephone response by the board shall be deemed sufficient. 

Public Contract Code § 20103.5: 

In all contracts subject to this part where federal funds are involved, no bid submitted shall be 
invalidated by the failure of the bidder to be licensed in accordance with the laws of this state.  
However, at the time the contract is awarded, the contractor shall be properly licensed in 
accordance with the laws of this state.  The first payment for work or material under any contract 
shall not be made unless and until the Registrar of Contractors verifies to the agency that the 
records of the Contractors’ State License Board indicate that the contractor was properly licensed 
at the time the contract was awarded.  Any bidder or contractor not so licensed shall be subject to 
all legal penalties imposed by law, including, but not limited to, any appropriate disciplinary 
action by the Contractors’ State License Board.  The agency shall include a statement to that 
effect in the standard form of pre-qualification questionnaire and financial statement.  Failure of 
the bidder to obtain proper and adequate licensing for an award of a contract shall 
constitute a failure to execute the contract and shall result in the forfeiture of the security of 
the bidder. 

Contractors License Number: _____________________________________________ 

License Expiration Date: _____________________________________________ 

Authorized Signature: _____________________________________________ 

Date: _____________________________________________ 
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SECTION E 
ELEVATOR UPGRADE AND MAINTENANCE PROJECT 

SPECIFICATION NO. 15-02-EP 
AT THE LOS ANGELES COUNTY LAW LIBRARY 

 
 
 

E-STANDARD SPECIFICATIONS 
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STANDARD SPECIFICATIONS 
ELEVATOR UPGRADE AND MAINTENANCE PROJECT 

SPECIFICATION NO. 15-02-EP 
AT THE LOS ANGELES COUNTY LAW LIBRARY 

 
0-1  STANDARD SPECIFICATIONS  
 
Except as noted in section 0-3 below, the provisions of the 2012 Edition of the “Greenbook,” Standard 
Specifications for Public Works Construction (“SSPWC”), with the latest Supplements, prepared and 
promulgated under the oversight of Public Works Standards, Inc. (PWSI), and these modifications thereto 
are adopted as the “Standard Specifications” for the Agency.  These Standard Specifications will be 
numbered as Sections 0 through 600 per the SSPWC.  
 
0-2  NUMBERING OF SECTIONS  
 
The numbering of sections and subsections in these amendments and modifications are compatible with 
the numbering of sections in the SSPWC.  The Special Provisions stated below will be numbered as 
Sections 700 through 799.  Subsections of architectural work may be numbered according to the 
Construction Specifications Institute (“CSI”) format. 
 
0-3  AMENDMENTS AND MODIFICATIONS  
 
The following sections of the SSPWC are amended as provided herein.  In the event of any 
inconsistencies between the amendments outlined herein and the SSPWC, these amendments shall 
control. 
 
1-2  DEFINITIONS  
 
Add the following:  
 
Agent—Shall include persons and companies, other than the Contractor, retained by the Agency to 
perform design and construction services in relation to the Work. 
 
Acceptance—The Agency’s formal written acceptance of a project that has been completed in all respects 
in accordance with the plans and specifications and any modifications thereof. 
  
Library—The Los Angeles County Law Library, as the Agency and Owner.  
 
Board of Trustees—Board of Trustees of the Los Angeles County Law Library. 
 
Construction Manager—Persons and/or company retained by the Agency to perform construction 
management services. 
 
Design Engineer—Persons and/or company retained by the Agency to perform engineering design 
services. 
 
Due Notice—A written notification, provided in due time, of a proposed action, where the contract 
requires such notification within a specified time (usually 48 hours or two working days) prior to the 
commencement of the contemplated action. 
 
Engineer— the Owner’s Representative, whether or not such individual is trained or licensed as an 
engineer, or his/her authorized representative. 
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Owner’s Representative-- The individual designated by the Board of Trustees to fulfill the responsibilities 
assigned by these documents to the Owner’s Representative.  
 
Prompt—The briefest interval of time required for a considered reply, including time required for 
approval by a governing body.  
 
Standard Plans—“Standard Plans for Public Works Construction” - Latest edition of the Southern 
California Chapter of the American Public Works Association. 
 
State Standard Specifications (“SSS”)—Standard Specifications prepared by the State of California, 
Business and Transportation Agency, Department of Transportation. 
 
State Standard Plans (“SSP”)—Standard Plans prepared by State of California, Business and 
Transportation Agency, Department of Transportation.  
 
Working Days—Any days, except: (1) Saturdays, Sundays, legal holidays on which the Agency is closed 
for business; (2) days when work is suspended by the Engineer for reasons unrelated to the performance 
of the contractor, and provided in Subsections 6-3 and 6-3.1; and (3) days determined to be non-working 
in accordance with Section 6-7 “Time of Completion”.  
 
1-3.3  INSTITUTIONS  
 
Add the following:  
 
  
AGCA  Associated General Contractors of America  
  
APWA  American Public Works Association  
  
ASME  American Society of Mechanical Engineers  
  
CSI  Construction Specifications Institute 
  
IEEE   Institute of Electric and Electronic Engineers  
   
NFPA  National Fire Protection Association  
  
SSPWC Standard Specifications for Public Works Construction, as specified in Subsection 0-1  
  
NEMA  National Electrical Manufacturers Association 
 
2-1  AWARD AND EXECUTION OF THE CONTRACT  
 
Add the following:  
 
The Agency reserves the right to reject any or all proposals.  
 
The Contract will be awarded, if at all, to the lowest responsible and responsive Bidder determined as 
provided on the Proposal Form, whose proposal complies with all the requirements prescribed.  Such 
award, if made, will be made within the number of days stated in the proposal form.  Refusal or failure to 
deliver the executed contract, bonds, or insurance in the form provided in the Contract and approved by 
the Agency’s attorney within the time provided herein shall be cause, at the Agency’s option, for the 
annulment of the award and forfeiture of the bid security.  In such event, the Agency may successively 
award the Contract to the next lowest responsible and responsive Bidder until a properly executed 
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Contract, bonds, and insurance is obtained, or it may at any time reject all remaining bids and proceed as 
provided by law.  The refusal or failure of a successive lowest responsible and responsive Bidder to 
execute the Contract may, at the Agency’s option, result in an annulment of the award to that Bidder and 
the forfeiture of that Bidder’s bid security.  The periods of time specified above within which the award 
of the Contract may be made shall be subject to extension for such further period as may be agreed upon 
in writing between the Agency and the concerned Bidder.  
 
The Agency reserves the right to waive any irregularities. 
 
Within ten (10) calendar days after the date of the Notice of Award, the Contractor shall execute and 
return the following contract documents to the Agency:  
 
 Contract Agreement (in duplicate)  
 Faithful Performance Bond (in duplicate) 
 Maintenance Bond (in duplicate)  
 Payment Bond (in duplicate)  

Public Liability and Property Damage Insurance Certificate (two original) 
 Additionally Insured Endorsement  

Workers’ Compensation Insurance Certificate (two original)  
 

A corporation to which an award is made may be required, before the Contract agreement is executed by 
the Agency, to furnish evidence of its corporate existence, of its right to enter into contracts in the State of 
California, and that the officers signing the contract and bonds for the corporation have the authority to do 
so. 
 
2-3 SUBCONTRACTS  
 
2-3.1 GENERAL 
 
Delete the third paragraph and replace with the following:  
 
Subcontracting of more than one-half of one percent of the work for which no Subcontractor was 
designated in the original Bid will be allowed only in cases of public emergency or necessity and only 
after the Engineer makes a written finding of circumstances constituting public emergency or necessity.  
 
Delete the fourth paragraph and replace with the following: 
 
The Contractor must obtain written consent of the Board of Trustees to substitute a Subcontractor 
designated in the original Bid, to permit any subcontract to be assigned or transferred, or to otherwise 
allow a subcontract to be performed by anyone other than the originally designated Subcontractor.  
 
Delete the fifth paragraph and replace with the following: 
 
A violation of any of the above provisions will be considered a violation of the Contract, and the Agency 
may cancel the Contract and collect appropriate damages or assess the Contractor a penalty of not more 
than ten (10) percent of the subcontract involved. 
 
Add the following:  
 
If subcontracted work is not being performed in a satisfactory manner, the Agency will notify the 
Contractor of the need to take corrective action and the Engineer may report the facts to the Board of 
Trustees.  Upon order by the Board of Trustees and the Contractor’s receipt of written instructions from 
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the Engineer, the Subcontractor shall immediately be removed from the Work and may not again be 
employed on the Work. 
 
2-3.3 STATUS OF SUBCONTRACTORS 
 
Delete the paragraph and replace with the following: 
 
All persons engaged in the Work, including Subcontractors and their employees, will be considered 
employees of the Contractor.  The Contractor will be held responsible for their work.  The Agency will 
deal directly and solely with the Contractor and make all payments to the Contractor.  
 
2-4 CONTRACT BONDS 
 
Add the following:  
 
The PAYMENT BOND shall remain in force until thirty-five (35) days after the date of recordation of the 
Notice of Completion.  The FAITHFUL PERFORMANCE BOND shall remain in force until the date of 
recordation of the Notice of Completion.  The MAINTENANCE BOND shall remain in force until one 
(1) year after the date of recordation of the Notice of Completion.  
 
All bonds must be accompanied by a Power of Attorney.  
 
2-5 PLANS AND SPECIFICATIONS 
 
2-5.1 GENERAL  
 
Add the following:  
 
All final locations determined in the field, and any deviations from the Plans and Specification, shall be 
marked in red on the documents to show the as-built conditions.  Contractor shall maintain a complete 
and accurate record of all changes of construction from that shown in these plans and specifications for 
the purpose of providing a basis for construction record drawings. No changes shall be made without 
prior written approval of the Engineer.  Upon completion of the Project, Contractor shall deliver this 
record of all construction changes to the Engineer along with a letter which declares that other than these 
noted changes “the Project was constructed in conformance with the Contract Documents”.  Final 
payment will not be made until this requirement is met. 
 
As the figured dimensions shown on the drawings and in the specifications of the Contract may not in 
every case agree with scaled dimensions, the figured dimensions shall be followed in preference to the 
scaled dimensions, and drawings to a large scale shall be followed in preference to the drawings to a 
small scale.  Should it appear that the work to be performed, or any related matter, are not sufficiently 
detailed or explained in the Contract documents, the Contractor shall apply to the Engineer for such 
further explanations as necessary, and shall conform to such further explanations provided by the 
Engineer as part of the Contract to the extent that it is consistent with the terms of the Contract. 
 
Caution:  The engineer preparing these plans will not be responsible or liable for unauthorized changes to 
or uses of these plans.  All changes to the plans must be approved in writing by the Engineer. 
 
2-6   WORK TO BE DONE 
 
Add the following: 
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Any plan or method of work suggested by the Agency or the Engineer to the Contractor but not specified 
or required, if adopted or followed by the Contractor in whole or in part, shall be used at the risk and 
responsibility of the Contractor; and the Agency and the Engineer shall assume no responsibility therefore 
and in no way be held liable for any defects in the work which may result from or be caused by use of 
such plan or method of work. 
 
2-8 RIGHT-OF-WAY 
 
Add the following: 
 
When the Contractor arranges for additional work areas and facilities temporarily required by him/her, 
he/she shall provide the Agency with proof that the additional work areas and/or facilities have been left 
in a condition satisfactory to the owner(s) of said work areas and/or facilities prior to acceptance of the 
work. 
 
2-9 SURVEY 
 
Delete Section 2-9.3.  Add the following: 
 
The Contractor shall be responsible for all survey and layout of work. 
 
The line and grades for construction will be parallel to and offset from the position of the work.  From the 
established lines and grades, the Contractor shall extend the necessary lines and grades for construction of 
the work and shall be responsible for the correctness of same. 
 
2-11 INSPECTION 
 
Add the following:  
 
The Agency shall inspect for compliance with requirements for 8-hour days and 40-hour weeks on normal 
working days.  The Contractor shall reimburse the Agency, at rates established by the Agency, for any 
additional inspection, including inspection on legal holidays.  
 
4-1 MATERIALS AND WORKMANSHIP 
 
4-1.1 GENERAL  
 
Add the following:  
 
The Contractor and all subcontractors, suppliers, and vendors, shall guarantee that the entire Work will 
meet all requirements of this Contract as to the quality of materials, equipment, and workmanship.  The 
Contractor, at no cost to the Agency, shall make any repairs or replacements made necessary by defects in 
materials, equipment, or workmanship that become evident within one year after the date of recordation 
of the Notice of Completion.  Within this one year period, the Contractor shall also restore to full 
compliance with the requirements of this Contract any portion of the Work which is found not to meet 
those requirements.  The Contractor shall defend, indemnify, and hold the Agency, its officers, agents, 
and employees harmless from claims of any kind due to injuries or damages arising, directly or indirectly, 
from said defects or noncompliance. 
  
The Contractor shall make all repairs, replacements, and restorations within thirty-five (35) days after the 
date of the Engineers’ written notice.  
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If, in the opinion of the Engineer, the defective work is not of sufficient magnitude or importance to make 
the work dangerous or undesirable, or if, in the opinion of the Engineer, the removal of such work is 
impractical or will create conditions which are dangerous or undesirable, the Agency shall have the right 
and authority to retain such work instead of requiring it to be removed and reconstructed, but will make 
such deductions thereof in the payments due or to become due to the Contractor as the Agency may deem 
just and reasonable. 
 
The provisions of this section are in addition to and not a substitute for the maintenance, inspection and 
repair work included in the Work as described in the Special Provisions (Series 700). 
 
4-1.4 TEST OF MATERIALS  
 
Delete the third, fourth, and fifth sentences of the first paragraph and replace with the following: 
 
Except as elsewhere specified, the Agency will bear the cost of testing material and/or workmanship 
which meet or exceed the requirements indicated in the Standard Specifications and the Special 
Provisions.  The Contractor shall bear the cost of all other tests, including the retesting of material or 
workmanship that fails to pass the first test. 
 
4-1.6 TRADE NAMES OR EQUALS 
 
Delete the fourth sentence of the second paragraph and replace with the following: 
 
Approval of equipment and materials offered as equivalents to those specified must be obtained in writing 
prior to the opening of bids as set forth in the Instructions to Bidders. 
 
Add the following: 
 
Along with information supplied by the Contractor regarding equivalency of the proposed item, the 
Contractor shall clearly identify all deviations from the specified item.  Deviations discovered by the 
Engineer after acceptance of an “or equal” item which were not identified by the Contractor with his/her 
submittal shall be cause for rejection of the “or equal” item.  Contractor shall be due no additional 
compensation in time or money for acceptance or rejection of a proposed “or equal” item and subsequent 
replacement with the item specified.  Contractor shall pay cost to Agency for items requiring more than 
two submittals and analysis of any shop drawing which requires more than a general review of an “or 
equal” item. 
 
5-1 LOCATION  
 
Add the following Subsections:  
 
5-1.1  MANDATORY NOTIFICATION PRIOR TO EXCAVATION 

The Contractor’s attention is direct to Section 4215.5 through 4217 of the Government Code of the State 
of California.  This requires that two (2) working days prior to commencing any excavation 
“Underground Service Alert of Southern California” (USA) shall be notified by phone, toll free 1-800-
227-2600, for the assignment of an Inquiry Identification Number. 

Construction Contractor shall contact all utility companies at least five (5) working days prior to 
commencing work adjacent to known public utilities and shall verify the location of any known utilities 
and determine whether or not a representative of each company will be present during excavation: 
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No excavation shall commence unless the Contractor has obtained the USA Inquiry Identification 
Number. 
 
5-1.2 ACCURACY OF UTILITIES INFORMATION 
 
The locations of known existing major utilities, whether above ground or underground, are indicated on 
the plans.  Information and data reflected in the Contract Documents with respect to underground and 
above ground utilities at or contiguous to the site is based upon information and data furnished to the 
Agency and the Engineer by the owners of such utilities, and the Agency does not assume responsibility 
for the accuracy or completeness thereof. The Contractor shall take all possible precautions for the 
protection of unforeseen utility lines to provide for uninterrupted service and to provide such special 
protection as may be necessary.   
 
The Contractor shall be responsible for determining the location and depth of all underground facilities, 
including service connections, which may affect or be affected by his/her operations and he/she shall 
include the cost to pothole all utilities within the limits of work in his/her bid.  If an existing utility line, 
which has been marked by Underground Service Alert or is shown on the plans, is damaged by the 
Contractor, the Contractor shall repair the line and bear the cost thereof. 
 
Contractor shall be aware that electrical conduits between street and traffic lights may exist beneath 
pavement and/or sidewalk in areas where such lights are in place and that said conduits are not shown on 
these plans. 
 
In the event that the Contractor damages any existing utility lines that are not shown, shown incorrectly or 
the locations of which are not made known to the Contractor prior to excavation, a telephone call and 
written report shall be made immediately to the Utility owner, the Engineer, and to the Agency.  If 
directed by the Agency, the Contractor shall make repairs under the provisions for changes and extra 
work contained in SECTION 3 - CHANGES IN WORK of the SSPWC Standard Specification. 
 
5-2 PROTECTION 
 
Delete the following text from the last sentence of the fourth paragraph of Section 5-2: “if located as 
noted in 5-1”. 
 
5-4 RELOCATION  
 
Delete the second sentence of the fourth paragraph and replace with the following:  
 
When not otherwise required by the plans and specifications and when directed by the Engineer, the 
Contractor shall arrange for the relocation of service connections as necessary between the meter and 
property line, or between the meter and limits of construction.  
 
5-5 DELAYS 
 
Delete the last paragraph of this section.  
 
6-1 CONSTRUCTION, SCHEDULE AND COMMENCEMENT OF WORK  
 
Add the following:  
 
Prior to issuing the Notice to Proceed, the Agency will schedule and conduct a pre-construction meeting 
with the Contractor to review the proposed construction schedule and delivery dates, arrange utility 
coordination, discuss construction methods, and clarify inspection procedures.  
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6-2 PROSECUTION OF WORK  
 
Delete the last sentence of first paragraph and replace it with the following: 
 
Should the Contractor fail to take the necessary steps to fully accomplish said purposes, after orders of the 
Engineer to do so, the Agency may suspend the work in whole or in part, until the Contractor takes said 
steps at no cost to the Agency. 
 
Add the following:  
 
The Contractor shall submit monthly progress reports to the Agency by the tenth day of each month.  The 
report shall include an updated construction schedule.  Any deviations from the original schedule shall be 
explained.  Progress payments will be withheld pending receipt of any outstanding reports.  
 
6-6  DELAYS AND EXTENSION OF TIME  
 
6-6.1 GENERAL 
 
Add the following Subsections: 
 
6-6.1.1 Notice of Delays 
Whenever the Contractor foresees any delay in the prosecution of the work, and in any event immediately 
upon the occurrence of any delay which the Contractor regards as unavoidable, he/she shall notify the 
Agency in writing of the probability of the occurrence of such delay and its cause so that the Agency may 
take immediate steps to prevent, if possible, the occurrence or continuance of the delay, or, if prevention 
is not possible, may determine whether the delay is to be considered avoidable or unavoidable, how long 
it continues, and to what extent it will delay the prosecution and completion of the work.  It will be 
concluded that any and all delays which have occurred in the prosecution and completion of the work 
have been avoidable delays, except such delays as shall have been called to the attention of the Engineer 
at the time of their occurrence and found by him/her to have been unavoidable.  The Contractor shall 
make no claims for any delay not called to the attention of the Engineer at the time of its occurrence as an 
unavoidable delay. 
 
6-6.1.2 AVOIDABLE DELAYS 
 
Avoidable delays in the prosecution or completion of the work shall include all delays which in the 
opinion of the Engineer would have been avoided by the exercise of care, prudence, foresight, and 
diligence on the part of the Contractor of his/her subcontractors.  The following shall be considered 
avoidable delays within the meaning of the contract:  1) Delays in the prosecution of parts of the work 
which may in themselves be unavoidable but do not necessarily prevent or delay the prosecution of other 
parts of the work or the completion of the whole work within the time herein specified; 2) Reasonable 
loss of time resulting from the necessity of submitting samples of materials and drawings to the Engineer 
for approval and from performing tests of materials, measurements, and inspections; 3) Reasonable 
interference of other contractors employed by the Agency and/or other contractors working in the area 
which do not necessarily prevent the completion of the whole work within the time agreed upon; 
4) Delays resulting from inaccurate or incomplete shop drawing submittals; and 5) Interference of other 
contractors performing concurrent work. 
 
6-6.1.3 Extension of Time 
 
In case the work is not completed in the time specified, including such extensions of time as may have 
been granted for unavoidable delays, the Contractor will be assessed damages for delay in accordance 
with Paragraph 6-9.1.  The Agency, however, shall have the right to grant an extension of time for 
avoidable delay if it is deemed in his/her best interest to do so.  During such extension of time, the 
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Contractor will be charged for engineering and inspection services and other costs as provided in 
Paragraph 6-6.2.1 but will not be assessed damages pursuant to Paragraph 6-9. 
 
6-6.2 EXTENSIONS OF TIME 
 
Add the following Subsection: 
 
6-6.2.1 COMPENSATION TO AGENCY FOR EXTENSION OF TIME 
 
Compensation for extension of time for avoidable delay granted pursuant to Paragraph 6-6.1.3 shall be the 
actual cost to the Agency for engineering, inspection, general supervision, and overhead expenses which 
are directly chargeable to the work and which accrue during the period of such extension, except that the 
cost of final inspection and preparation of the final estimate shall not be included. 
 
6-6.4 WRITTEN NOTICE AND REPORT 
 
Delete the title and text of Section 6-6.4 and replace it with the following: 
 
Requests for an extension of time must be delivered to the Agency within ten (10) consecutive calendar 
days following the date of the occurrence that caused the delay. The request must be submitted in writing 
and must state the cause of the delay, the date of the occurrence causing the delay, and the amount of 
additional time requested.  This shall be included as part of a revised construction schedule required in 
Section 6-1.  Requests for extensions of time shall be supported by all evidence reasonably available or 
known to the Contractor, which would support the extension of time requested.  Requests for extensions 
of time, which are not received within the time specified above, shall result in the forfeiture of the 
Contractor’s right to receive any extension of time requested. 
 
If the Contractor is requesting an extension of time because of weather, he/she shall supply daily written 
reports to the Agency’s representative describing such weather, and the work that could not be performed 
that day because of such weather or conditions resulting therefrom and that he/she otherwise would have 
performed.  
 
6-7     TIME OF COMPLETION 
 
6-7.2  WORKING DAY  
 
Add the following:  
 
The Contractor’s activities shall be confined to the hours between 7:00 a.m. and 6:00 p.m. Monday 
through Friday. In addition, the Contractor shall not perform any Work on Saturday, Sunday, or on 
Agency-designated holidays.  Agency-designated holidays are listed in TABLE 1 – AGENCY-
DESIGNATED HOLIDAYS below.  Deviation from these hours will be permitted upon approval of the 
Engineer, except in emergencies involving immediate hazard to persons or property.  
 
Deviations from these hours will not be permitted without the prior consent of the Engineer, except in 
emergencies involving immediate hazard to persons or property.  In the event of either a requested or 
emergency deviation, inspection service fees will be charged against the Contractor.  Service fees will be 
calculated at overtime rates including benefits, overhead, and travel time; and will be deducted from the 
amounts due the Contractor. 
 
Failure of the Contractor to adhere to working day requirements will result in damages being sustained by 
the Agency.  Such damages are, and will continue to be, impracticable and extremely difficult to 
determine.  For each OCCURRENCE of a working day or hours violation, as provided  herein, the 
Contractor shall pay to the Agency, or have withheld from monies due to it, the sum of $1,000.00. 
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TABLE 1 – AGENCY-DESIGNATED HOLIDAYS 

New Year's Day  
Martin Luther King, Jr. Birthday 

Lincoln Day 
Presidents’ Day 

Cesar Chavez Day 
Memorial Day 

Independence Day 
Labor Day 

Columbus Day 
Veterans Day 

Thanksgiving Day 
Day after Thanksgiving 

Christmas Day 
 

EXECUTION OF THE CONTRACT SHALL CONSTITUTE AGREEMENT BY THE AGENCY AND 
CONTRACTOR THAT $1,000 PER VIOLATION IS THE MINIMUM VALUE OF THE COST AND 
ACTUAL DAMAGED CAUSED BY FAILURE OF THE CONTRACTOR TO LIMIT 
PERFORMANCE OF THE WORK BETWEEN THE ALLOTTED TIMES, THAT SUCH SUM SHALL 
NOT BE CONSTRUED AS A PENALTY, AND THAT SUCH SUM MAY BE DEDUCTED FROM 
PAYMENTS DUE THE CONTRACTOR IF SUCH DELAY OCCURS. 
 
6-8 COMPLETION AND ACCEPTANCE 
 
The following subsection is added to Subsection 6-8 of the SSPWC. 
 
6-8.1 GENERAL GUARANTY 
 
The Contractor shall remedy any defects in the Work and pay for any damage to other work resulting 
therefrom, which shall appear within a period of one year from the date of final acceptance of the Work 
unless a longer period is specified.  The Agency will give notice of observed defects with reasonable 
promptness. 
 
6-9  LIQUIDATED DAMAGES 
 
Delete the title and text of Section 6-9 and replace with the following:  
 
6-9  FORFEITURE DUE TO DELAY  
 
The Contractor shall complete all or any designated portion of the Work called for under the Contract 
within the time set forth in Part C (Proposal) of these Specifications.  
 
In accordance with Government Code 53069.85, and all other applicable law, the Contractor agrees to 
forfeit and pay the Agency the amount of Five Hundred Dollars ($500.00) per day for each and every day 
of unauthorized delay beyond the completion date, which shall be deducted from any monies due the 
Contractor.  This payment shall be considered liquidated damages.  Contractor agrees that such liquidated 
damages are reasonable under the circumstances existing at the time of execution of the contract, that 
such liquidated damages are to compensate Agency for losses that are difficult to measure and that such 
damages are not a penalty. 
 
Failure of the Contractor to perform any covenant or condition contained in the Contract Documents 
within the time period specified shall constitute a material breach of this Contract entitling the Agency to 
terminate the Contract unless the Contractor applies for, and receives, an extension of time in accordance 
with the procedures set forth in Section 5-5. 
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Failure of the Agency to insist upon the performance of any covenant or conditions within the time period 
specified in the Contract Documents shall not constitute a waiver of the Contractor’s duty to complete 
performance within the designated periods unless the Agency has executed a waiver in writing. 
 
The Agency’s agreement to waive a specific time provision or to extend the time for performance shall 
not constitute a waiver of any other time provision contained in the Contract Documents.  
 
Failure of the Contractor to complete performance promptly within the additional time authorized in a 
waiver or extension of time agreement shall constitute a material breach of this Contract entitling the 
Agency to terminate this agreement.  
 
The Contractor shall not be deemed in breach of this Contract and no forfeiture due to delay shall be 
made because of any delays in the completion of the Work due to unforeseeable causes beyond the 
control and without the fault or negligence of the Contractor provided the Contractor requests an 
extension of time in accordance with the procedures set forth in Section 5-5.  Unforeseeable causes of 
delay beyond the control of the Contractor shall include acts of God, acts of a public enemy, acts of the 
government, acts of the Agency, or acts of another contractor in the performance of a contract with the 
Agency, fires, floods, epidemics, quarantine restrictions, strikes, freight embargoes, and weather, or 
delays of subcontractors due to such causes, or delays caused by failure of the owner of a utility to 
provide for removal or relocation of existing utility facilities.  Delays caused by actions or neglect of 
Contractor or his/her agents, servants, employees, officers, subcontractors, directors, or of any party 
contracting to perform part of all of the Work or to supply any equipment or materials shall not be 
excusable delays.  Excusable delays (those beyond the Contractor’s control) shall not entitle the 
Contractor to any additional compensation.  The sole recourse of the Contractor shall be to seek an 
extension of time.  
 
6-11   GUARANTEE 
 
The Contractor shall warrant and guarantee the entire Work and all parts thereof, including that performed 
and constructed by subcontractors, and others employed directly or indirectly on the Work, against faulty 
or defective materials, equipment or workmanship for the maximum period provided by law.  In addition 
thereto, for a period of one (1) year commencing on the date of acceptance of the Work, the Contractor 
shall, upon the receipt of notice in writing from the Agency, promptly make all repairs arising out of 
defective materials, workmanship or equipment and bear the cost thereof.  The Agency is hereby 
authorized to make such repairs and the Contractor and Surety shall bear the cost thereof if, ten (10) days 
after the giving of such notice to the Contractor, the Contractor has failed to make or undertake with due 
diligence the repairs; provided, however, that, in the case of an emergency where, in the opinion of the 
Agency, delay could cause serious loss or damage, repairs may be made without notice being sent to the 
Contractor or Surety, and all expense in connection therewith shall be charged to the Contractor and 
Surety. 
 
For the purpose of this article “Acceptance of the Work” shall mean the acceptance of the Work by the 
Agency in accordance with Subsection 6-8 but not for the purpose of extinguishing any covenant or 
agreement or agreement on the part of the Contractor to be performed or fulfilled under this Contract, 
which has not in fact been performed or fulfilled at the time of such acceptance all of such covenants and 
agreements, shall continue to be binding on the Contractor until they have been fulfilled. 
The effective date of Acceptance of the Work and commencement of the Guarantee shall be the date of 
acceptance of the Notice of Completion by the Board of Trustees. 
 
6-12   DISPUTES AND CLAIMS  
 
6-12.1 GENERAL  
 



 

Page 59 of 100 
 

Any and all decisions made on appeal pursuant to this Subsection 6-12 shall be in writing. Any “decision” 
purportedly made pursuant to this Subsection 6-12 that is not in writing shall not be binding upon the 
Agency and should not be relied upon by the Contractor.  
 
Nothing in this subsection shall be considered as relieving the Contractor from his/her duty to file the 
notice required under Subsection 6-13 or other duties required by the Contract Documents.  
 
6-12.2 ADMINISTRATIVE REVIEW  
 
Request for review made to the Engineer may be either oral or written.  Request for review made to the 
Executive Director of the Agency shall be made in writing with supporting evidence attached. 
 
The Contractor shall submit each request for review within twenty-one (21) calendar days of receipt of 
the decision that he/she is requesting. 
 
Prior to demand for arbitration, the Contractor shall exhaust his/her administrative remedies by attempting 
to resolve his/her dispute or claim with Agency`s staff in the following sequence:  
 1. Engineer  
 2. Executive Director  
 
Should the Engineer fail to address the Contractor’s request for review of a disputed decision within 
fourteen (14) calendar days after receiving such request, the Contractor may proceed directly to the 
Executive Director.  At the option of the Agency, the person to whom the request for review is directed 
may elect to take such request to a higher level (up to and including the Board of Trustees) and the 
Contractor’s request shall be deemed to be properly submitted to such higher level.  
 
The Executive Director shall address disputes or claims within twenty eight (28) calendar days after 
receiving such request and all necessary supporting data.  Unless referred to the Board of Trustees at the 
option and discretion of the Executive Director, the Executive Director’s decision on the dispute or claim 
shall be the Agency’s final decision.  
 
6-12.3 ARBITRATION  
 
Claims and disputes arising under or related to the performance of the contract, except for claims that 
have been released by execution of the “Release on Contract” as provided in Subsection 9-4, shall be 
resolved in arbitration unless the Agency and the Contractor agree in writing, after the claim or dispute 
has arisen, to waive arbitration and to have the claim or dispute litigated in court of competent 
jurisdiction.  Arbitration shall be conducted, to the extent feasible, pursuant to Chapter 3 (Sections 301-
393, inclusive) of Division 2 of Title 1 of the California Code of Regulations except that references 
therein to the “State Contract Act” shall be construed to mean “applicable law” and “Public Agency”, or 
“Department” shall be construed to mean “Agency” as defined in Subsection 1.2.  The arbitration 
decision shall be decided under and in accordance with California law, supported by substantial evidence, 
and in writing, contain the basis for the decision, findings of fact, and conclusions of law.  
 
Arbitration shall be initiated by a Demand for Arbitration.  The Contractor shall request a Demand for 
Arbitration not later than one hundred eighty (180) calendar days after the date of the final written 
decision of the Agency on the claim or dispute.  
 
All contracts valued at more than $15,000 between the Contractor and his/her Subcontractors and 
Suppliers shall include a provision that the Subcontractors and Suppliers shall be bound to the Contractor 
to the same extent that the Contractor is bound to the Agency by all terms and provisions of the Contract, 
including these arbitration provisions.  
 
6-13 NOTICE OF POTENTIAL CLAIM  
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The Contractor shall not be entitled to the payment of any additional compensation for any cause, 
including any act, or failure to act, by the Engineer, or the happening of any event, thing or occurrence, 
unless the Contractor shall have given the Engineer due notice in writing, of the potential claim as 
hereinafter specified, provided, however, that compliance with this Subsection 6-12 shall not be a 
prerequisite as to any claim that is based on differences in measurements or errors of computation as to 
the Contract quantities. 
 
Additionally, this Subsection 6-13 shall not supersede the specific notice and protest requirements of 
Subsection 3-4 “Changed Conditions” and Subsection 6-7.3 “Contract Time Accounting” respectively.  
 
A written notice of potential claim shall set forth the reasons the Contractor believes additional 
compensation will or may be due, the nature of the costs involved, and, insofar as possible, the amount of 
the potential claim.  A notice as above required must have been given to the Engineer prior to the time 
that the Contractor shall have performed the Work giving rise to the potential claim for additional 
compensation, if based on an act or failure to act by the Engineer, or in all other cases within fifteen (15) 
days after the happening of the event, thing or occurrence giving rise to the potential claim.  
 
It is the intention of this Subsection 6-13 that differences between the parties arising under and by the 
virtue of the Contract be brought to the attention of the Engineer at the earliest possible time in order that 
such matters may be settled, if possible, or other appropriate action promptly taken.  The Contractor 
hereby agrees that he/she shall have no right to additional compensation for any claim that may be based 
on any such act, failure to act, event, thing or occurrence for which no written notice of potential claim as 
herein required was filed.  
 
7-1  CONTRACTORS EQUIPMENT AND FACILITIES  
 
Add the following:  
 
The Contractor shall arrange and maintain a secure storage site for all equipment and materials.  All 
equipment and unused materials shall be returned to this site at the end of each work day. 
 
7-2     LABOR 
 
7-2.2  LAWS  
 
Delete the last sentence of the second paragraph and replace with the following:  
 
Failure to file any report due under said orders will result in suspension of periodic progress payments.  
 
Add the following: 
  
The Contractor shall ensure unlimited access to the job site for all Equal Opportunity Compliance 
officers.  
 
Every Contractor and Subcontractor shall keep an accurate record showing the name, occupation, and the 
actual per diem wages paid to each worker employed by him/her in connection with the public work.  The 
record shall be kept open at all reasonable hours to the inspection of the body awarding the Contract and 
to the Division of Labor Law Enforcement. 
Add the following Subsection: 
 
7-2.2.1  OVERTIME AND SHIFT WORK 
 
The Contractor may establish overtime and shift work as a regular procedure only with the written 
permission of the Engineer.  Such permission may be revoked at any time.  No work other than overtime 
and shift work established as a regular procedure shall be done between the hours of 6:00 p.m. and 7:00 
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a.m., nor on Saturdays, Sundays or legal holidays, except such work as is necessary for the proper care 
and protection of the work already performed or except in case of an emergency. 
 
All costs for overtime inspection, except those occurring as a result of overtime and shift work established 
as a regular procedure, shall be paid by the Contractor.  Overtime inspection shall include inspection 
required during holidays observed by the AGC and Trade Unions, Saturdays, Sundays, and any weekday 
between the hours of 4:00 p.m. and 7:30 a.m..  Such costs will include but will not necessarily be limited 
to engineering, inspection, general supervision and other overhead expenses that are directly chargeable 
to the overtime work.  The Agency shall deduct all such charges from payments due the Contractor. 
 
7-3  LIABILITY INSURANCE  
 
Section 7-3 is replaced in its entirety as follows: 
 
7-3.1 GENERAL.  CONTRACTOR and AGENCY agree that Agency, its employees, agents and 
officials should, to the extent permitted by law, be fully protected from any loss, injury, damage, claim, 
lawsuit, cost, expense, attorneys fees, litigation costs, defense costs, court costs or any other cost arising 
out of or in any way related to the performance of this Agreement.  Accordingly, the provisions of this 
indemnity provision are intended by the parties to be interpreted and construed to provide the fullest 
protection possible under the law to the Agency.  CONTRACTOR acknowledges that AGENCY would 
not have entered into this Agreement in the absence of the commitment of CONTRACTOR to indemnify 
and protect AGENCY as set forth here. 
 
7-3.2 To the full extent permitted by law, CONTRACTOR shall defend, indemnify and hold harmless 
AGENCY, its employees, agents and officials, from any liability, claims, suits, actions, arbitration 
proceedings, administrative proceedings, regulatory proceedings, losses, expenses or costs of any kind, 
whether actual, alleged, or threatened, actual attorneys fees incurred by AGENCY, court costs, interest, 
defense costs including expert witness fees and any other costs or expenses of any kind whatsoever 
without restriction or limitation incurred in relation to, as a consequence of, arising out of or in any way 
attributable actually, allegedly or impliedly, in whole or in part to the performance of this Agreement.  All 
obligations under this provision are to be paid by CONTRACTOR as they are incurred by the AGENCY. 
CONTRACTOR shall not receive any refund of defense costs, even if CONTRACTOR is not found 
negligent. 
 
7-3.3 Without affecting the rights of AGENCY under any provision of this agreement or this section, 
CONTRACTOR shall not be required to indemnify and hold harmless AGENCY as set forth above for 
liability attributable to the sole active negligence or willful misconduct of AGENCY, provided such sole 
active negligence or willful misconduct is determined by agreement between the parties or the findings of 
a court of competent jurisdiction. 
 
This exception will apply only in instances where the AGENCY is shown to have been solely at fault and 
not in instances where CONTRACTOR is solely or partially at fault or in instances where AGENCY’s 
fault accounts for only a percentage of the liability involved.  In those instances, the obligation of 
CONTRACTOR will be all-inclusive and AGENCY will be indemnified for all liability incurred, even 
though a percentage of the liability is attributable to the conduct of the AGENCY. 
 
7-3.4 CONTRACTOR acknowledges that its obligation pursuant to this section extends to liability 
attributable to AGENCY, if that liability is less than the sole fault of AGENCY.  CONTRACTOR has no 
obligation under this Agreement for liability proven in a court of competent jurisdiction or by written 
agreement between the parties to be the sole fault of AGENCY. 
 
7-3.5 The obligations of CONTRACTOR under this or any other provision of this Agreement will not 
be limited by the provisions of any workers compensation act or similar act.  CONTRACTOR expressly 
waives its statutory immunity under such statutes or laws as to AGENCY, its employees, agents and 
officials. 
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7-3.6 CONTRACTOR agrees to obtain executed indemnity agreements with provisions identical to 
those as set forth here in this section from each and every subcontractor, sub-tier contractor or any other 
person or entity involved by, for, with or on behalf of CONTRACTOR in the performance or subject 
matter of this Agreement.  In the event CONTRACTOR fails to obtain such indemnity obligations from 
others as required here, CONTRACTOR agrees to be fully responsible according to the terms of this 
section. 
 
7-3.7 Failure of AGENCY to monitor compliance with these requirements imposes no additional 
obligations on AGENCY and will in no way act as a waiver of any rights hereunder.  This obligation to 
indemnify and defend AGENCY as set forth herein is binding on the successors, assigns or heirs of 
CONTRACTOR and shall survive the termination of this Agreement or this section. 
 
7-3.8 CONTRACTOR agrees to provide insurance in accordance with the requirements as set forth 
here.  If CONTRACTOR uses existing coverage to comply with these requirements and that coverage 
does not meet the requirements set forth herein, CONTRACTOR agrees to amend, supplement or endorse 
the existing coverage to do so. The following coverages will be provided by CONTRACTOR and 
maintained on behalf of AGENCY and in accordance with the requirements set forth herein. 
 
7-3.9 Commercial General Liability/Umbrella Insurance.  Primary insurance shall be provided on ISO-
CGL form No. CG 00 01 11 85 or 88.  Total limits shall be not less than two million dollars 
($2,000,000.00) per occurrence for all coverages and two million dollars ($2,000,000.00) general 
aggregate.  AGENCY and its officers, agents and employees shall be named as additional insureds using 
ISO additional insureds endorsement form CG 20 10 11 85 (in no event will AGENCY accept an 
endorsement form with an edition date later than 1990).  Coverage shall apply on a primary non-
contributing basis in relation to any other insurance or self-insurance, primary or excess, available to 
AGENCY or any employee or agent of AGENCY.  Coverage shall not be limited to the vicarious liability 
or supervisory role of any additional insured.  Umbrella Liability Insurance (over primary) shall apply to 
bodily injury/property damage, personal injury/advertising injury, at a minimum, and shall include a 
“drop down” provision providing primary coverage above a maximum of $25,000.00 self-insured 
retention for liability not covered by primary policies but covered by the umbrella policy.  Coverage shall 
be following form to any underlying coverage.  Coverage shall be provided on a “pay on behalf” basis, 
with defense costs payable in addition to policy limits.  There shall be no cross-liability exclusion.  
Policies shall have concurrent starting and ending dates. 
 
Each policy of insurance shall contain a clause prohibiting cancellation, modification or lapse without 
thirty (30) days prior written notice having been given to the Agency.  All insurance policies shall be 
subject to approval by Counsel for the Agency and certificates evidencing such policies shall be provided 
to the Agency concurrently with the filing of all required bonds. 
 
7.3.10 Business Auto/Umbrella Liability Insurance.  Primary coverage shall be written on ISO Business 
Auto Coverage form CA 00 01 06 92 including symbol 1 (Any Auto).  Limits shall be no less than two 
million dollars ($2,000,000.00) per accident.  Starting and ending dates shall be concurrent.  If 
CONTRACTOR owns no autos, a non-owned auto endorsement to the General Liability policy drafted 
above is acceptable. 
 
7-4 WORKERS’ COMPENSATION INSURANCE 
 
Section 7-4 shall be replaced in its entirety as follows: 
 
7-4.1 Workers’ Compensation/Employers’ Liability shall be written on a policy form providing 
workers’ compensation statutory benefits as required by law.  Employers’ liability limits shall be no less 
than one million dollars per accident or disease.  Employers’ liability coverage shall be scheduled under 
any umbrella policy described above.  Unless otherwise agreed, this policy shall be endorsed to waive any 
right of subrogation as respects the AGENCY, its officers, agents or employees. 
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7-4.2 CONTRACTOR and AGENCY further agree as follows: 
 
7-4.2.1 This Section supersedes all other sections and provisions of this Agreement to the extent that any 
other section or provision conflicts with or impairs the provisions of this Section. 
 
7-4.2.2  Nothing contained in this Section is to be construed as affecting or altering the legal status of the 
parties to this Agreement.  The insurance requirements set forth in this Section are intended to be separate 
and distinct from any other provision in this Agreement and shall be interpreted as such. 
 
7-4.2.3 All insurance coverage and limits provided pursuant to this Agreement shall apply to the full 
extent of the policies involved, available, or applicable.  Nothing contained in this Agreement or any 
other agreement relating to the AGENCY or its operations limits the application of each insurance 
coverage. 
 
7-4.2.4 Requirements of specific coverage features or limits contained in this Section are not intended as 
a limitation on coverage, limits or other requirements, or a waiver of any coverage normally provided by 
any insurance.  Specific reference to a given coverage feature is for purposes of clarification only and is 
not intended by any party to be all-inclusive, or to the exclusion of other coverage, or a waiver of any 
type. 
 
7-4.2.5 For purposes of insurance coverage only, this Agreement shall be deemed to have been executed 
immediately upon any party hereto taking any steps that can be deemed to be in furtherance of or towards 
performance of this Agreement. 
 
7-4.2.6 All general or auto liability insurance coverage provided pursuant to this Agreement, or any other 
agreements pertaining to the performance of this Agreement, shall not prohibit CONTRACTOR, and 
CONTRACTOR’s agents, officers or employees from waiving the right of subrogation prior to a loss.  
Contractor hereby waives all rights of subrogation against AGENCY. 
 
7-4.2.7 Unless otherwise approved by AGENCY, CONTRACTOR’s insurance shall be written by 
insurers authorized to do business in the State of California and with a minimum “Best’s” Insurance 
Guide rating of “A:VII.”  Self-insurance will not be considered to comply with these insurance 
specifications. 
 
7-4.2.8 In the event any policy of insurance required by this Agreement does not comply with these 
requirements or is canceled and not replaced, AGENCY has the right but not the duty to obtain the 
insurance it deems necessary and any premium paid by AGENCY will be promptly reimbursed by 
CONTRACTOR.  Upon CONTRACTOR’s failure to make such reimbursement within 30 days of written 
demand, AGENCY may deduct that sum from any monies due CONTRACTOR hereunder or otherwise. 
 
7-4.2.9 CONTRACTOR agrees to provide evidence of the insurance required herein, satisfactory to 
AGENCY, consisting of certificate(s) of insurance evidencing all of the coverages required and an 
additional insured endorsement to CONTRACTOR’s general liability and umbrella liability policy (if 
any) using ISO form CG 20 10 11 85.  Certificate(s) are to reflect that the insurer will provide 30 days’ 
notice of any cancellation of coverage.  CONTRACTOR agrees to require its insurer to modify such 
certificates to delete any exculpatory wording stating that failure of insurer to mail written notice of 
cancellation imposes no obligation, and to delete the word “endeavor” with regard to any notice 
provisions.  CONTRACTOR agrees to provide complete copies of policies to AGENCY upon request. 
 
7-4.2.10 CONTRACTOR shall provide proof that policies of insurance required herein expiring 
during the term of this Agreement have been renewed or replaced with other policies providing at least 
the same coverage.  Such proof shall be furnished within 72 hours of the expiration of the coverages. 
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7-4.2.11 Any actual or alleged failure on the part of AGENCY or any other additional insured under 
these requirements to obtain proof of insurance required under this Agreement in no way waives any right 
or remedy of AGENCY or any additional insured, in this or any other regard. 
 
7-4.2.12 CONTRACTOR agrees to require all subcontractors or other parties hired for this project to 
provide general liability insurance naming as additional insureds all parties to this Agreement.  
CONTRACTOR agrees to obtain certificates evidencing such coverage and make reasonable efforts to 
ensure that such coverage is provided as required here.  CONTRACTOR agrees to require that no 
contract used by any subcontractor, or contracts CONTRACTOR enters into on behalf of AGENCY, will 
reserve the right to charge back to AGENCY the cost of insurance required by this Agreement.  
CONTRACTOR agrees that upon request, all agreements with subcontractors or others with whom 
CONTRACTOR contracts on behalf of AGENCY will be submitted to AGENCY for review.  Failure of 
AGENCY to request copies of such agreement will not impose any liability on AGENCY, its officers, 
agents, or employees. 
 
7-4.2.13 If CONTRACTOR is a Limited Liability Company, general liability coverage must be 
amended so that the Limited Liability Company and its Managers, Affiliates, employees, agents and other 
persons necessary or incidental to its operations are insureds. 
 
7-4.2.14 CONTRACTOR agrees to provide immediate notice to AGENCY of any claim or loss 
against CONTRACTOR that includes AGENCY as a defendant.  AGENCY assumes no obligation or 
liability by such notice, but has the right (but not the duty) to monitor the handling of any such claim or 
claims. 
 
7-5  PERMITS 
 
Delete the first paragraph and replace with the following: 
 
Prior to the start of any work, the Contractor shall apply for and receive any applicable City, County, 
State, and Federal permits. 
 
7-8  PROJECT SITE MAINTENANCE 
 
7-8.1 CLEANUP AND DUST CONTROL 
 
Add the following Subsection: 
 
7-8.1.2  WORK AREA APPEARANCE 
 
The Contractor shall maintain a neat appearance to the Work. 
 
All unsuitable construction materials and rubbish and debris shall be regularly removed from the job site, 
be transported to a suitable location, and be disposed of in a proper and legal manner. 
 
In any area visible to the public, the following shall apply: 
 

1. Broken concrete and debris developed during clearing and grubbing shall be disposed of 
weekly. 

2. The Contractor shall furnish trash bin(s) for all construction debris.  All debris shall be 
placed in trash bins daily. 

 
7-8.6  WATER POLLUTION CONTROL 
 
Add the following to Subsection 7-8.6: 
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7-8.6.1  GENERAL 
 
This item shall consist of preparation, implementation and compliance with a storm water pollution 
prevention plan (SWPPP) for the project, if applicable. 
 
7-8.6.2   SWPPP PREPARATION 
 
Contractor shall submit to the engineer a completed and signed SWPPP at the preconstruction conference.  
The plan may utilize the practices recommended in the California Storm Water Best Management 
Practices Handbook dated January 2007, available from California Stormwater Quality Association 
(CSQA), and online at http://www.cabmphandbooks.net/ .   The plan shall be consistent with the 
construction General Permit, issued by the State Water Resources, Control Board, through submittal of 
the Notice of Intent (NOI). 
 
If construction will occur between October 15 and April 15 (considered as the rainy season per the 
Agency’s Ordinance), a wet weather erosion control plan must be submitted.  Additionally, Best 
Management Practices (BMPs) implemented during the Agency’s rainy season shall include but not be 
limited to those appropriate for wet weather conditions.   
 
7-8.6.3   STORM WATER POLLUTION PREVENTION MEASURES 
 
All storm water pollution prevention measures shall be in accordance with the submitted SWPPP.  In the 
event circumstances during the course of construction require changes to the original SWPPP, a revised 
plan shall be promptly submitted to the Agency’s representative in each instance.  No responsibility shall 
accrue to the Agency as a result of the plan or as a result of knowledge of the plan.  All work installed by 
the Contractor in connection with the SWPPP but not specified to become a permanent part of the project 
shall be removed and the site restored in so far as practical to its original condition prior to completion of 
construction or when directed by the Agency’s representative. 
 
7-8.6.4 STORM WATER POLLUTION PREVENTION - MEASUREMENT AND PAYMENT 
 
Unless otherwise indicated in the Special Provision, measurement and payment for Storm Water Pollution 
Prevention Measures, as described herein, shall be included in the items of Work requiring storm water 
pollution prevention measures as indicated in the project Special Provisions.  Such payment shall be 
considered full compensation for all labor, materials, tools, and equipment for completion, and 
implementation and compliance with the SWPPP. 
 
7-9  PROTECTION AND RESTORATION OF EXISTING IMPROVEMENTS  
 
Delete the second paragraph and replace with the following:  
 
The Contractor shall relocate, repair, replace or reestablish all existing improvements within the project 
limits (e.g., walls, sprinkler systems, signs, utility installations, pavements, structures, landscaping, etc.) 
that are damaged or removed as a result of the Contractor’s operations or as required by the plans and 
specifications. 
 
All existing improvements, either within the right-of-way or not, including irrigation lines that are 
damaged by actions of the Contractor, shall be restored by the Contractor to their original or better 
condition at the Contractor’s expense. 
 
The Contractor shall mark, as approved by the Engineer, all survey monuments, manholes, valves, 
substructures, or other items that are visible on the surface and will be covered by his operations.  This 
shall be completed prior to the start of that operation and approved by the Engineer.  
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Existing traffic striping, pavement markings, and curb markings shall also be considered as existing 
improvements and the Contractor shall repaint or replace, at the Contractor’s expense, such striping or 
markings (except for traffic striping and pavement markings within the limits of the Work) if damaged or 
if their reflectivity is reduced due to construction operations.  
 
Delete the last paragraph and replace with the following:  
 
All costs to the Contractor for protecting, removing, restoring, relocating, repairing, replacing, or 
reestablishing existing improvements shall be included in the Bid. 
 
7-10  PUBLIC CONVENIENCE AND SAFETY 
 
Add the following: 
 
At the pre-construction meeting, the Contractor shall submit his/her complete construction schedule to the 
Engineer for approval.  The Contractor shall submit requests for changes in the schedule to the Engineer 
for approval at least forty eight (48) hours prior to the scheduled Work. 
 
7-10.1  TRAFFIC AND ACCESS  
 
Add the following:  
 
All traffic control on the project shall be implemented by a sub-contractor who specializes in Traffic 
Control and is approved by the Agency.  
 
9-3     PAYMENT 
 
9-3.2  PARTIAL AND FINAL PAYMENT  
 
Delete the last paragraph of this subsection and replace with the following:  
 
The closure date for period progress payments will be the twenty-fifth day of each month. Authorization 
to pay is commonly received on the second Wednesday of the following month.  The Agency requires 
four to six weeks to review all progress payments, issue payment checks, present progress payment for 
approval, and release payment to contractor.  However, payments will be withheld pending receipt of any 
outstanding reports required by the Contract Documents.  In addition, the final progress payment will not 
be released until the Contractor returns the control set of plans and specifications showing the as-built 
conditions.  
 
The full five (5) percent retention will be deducted from all payments.  The final retention will be 
authorized for payment thirty five (35) days after the date of recordation of the Notice of Completion.  
 
The Contractor may substitute securities for any monies withheld by the Agency to ensure performance 
under the Contract as provided in Public Contract Code Sections 10263 and 22300. 
 
Add the following subsection:  
 
9-3.3  DELIVERED MATERIALS 
 
Materials and equipment delivered but not incorporated into the Work will not be included in the estimate 
for progress payment 
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SPECIFICATION NO. 15-02-EP 

THE LOS ANGELES COUNTY LAW LIBRARY 
 
 
 

SPECIAL PROVISIONS - 700 SERIES 
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SPECIAL PROVISIONS 
ELEVATOR UPGRADE AND MAINTENANCE PROJECT 

SPECIFICATION NO. 15-02-EP 
THE LOS ANGELES COUNTY LAW LIBRARY 

700  RESPONSIBILITIES OF THE CONTRACTOR 
  
 
700-1  SCOPE OF WORK 
 
The Contractor shall perform all operations and furnish all labor, materials, equipment and 
incidentals necessary modernize and upgrade Elevators #1 through 4 at the Agency (301 West 
1st Street, Los Angeles), including installation of new car controllers and related machine room, 
door, hoistway and pit equipment, fixtures and communications equipment and maintain, repair 
and inspect such equipment and the elevator system for a period of 3 years with an option, at the 
sole discretion of the Agency, to extend an additional 3 years.                                                       
 
700-2  EMERGENCY INFORMATION 
 
The Contractor shall provide the following information in writing and submit it with the signed 
contract, contract bonds and certificates of insurance.  Failure to comply may result in delays in 
the processing of the contract documents. 
 
1. Name of authorized representative at the job site. 
2. Address and telephone number where the above person can be reached 24 hours a day. 
3. Address of the nearest office of the Contractor, if any, and the name and telephone number of a person at 

that office who is familiar with the project. 
4. Address and telephone number of the Contractor’s main office and the name and telephone number of the 

person at that office familiar with the project. 

 
700-3  CONSTRUCTION SURVEYING 
 
Construction surveys shall be done only under the direction of the Engineer by a Registered 
(licensed) Land Surveyor or a Registered Civil Engineer authorized to practice land surveying 
within the state.  The Agency will provide available record map information.  The Contractor is 
responsible for obtaining all necessary record maps, centerline ties and survey notes from Los 
Angeles County. 
 
700-4  PROTECTION OF SURVEY MONUMENTS 
 
The Contractor shall protect existing survey monuments, if any exist within the work limits, 
during the entire project.  Asphalt overlaying of existing survey monuments in the roadway will 
not be permitted.  In the event a surveyed monument lies within an area to be cold planed, 
removed or reconstructed, the Contractor shall immediately notify the Agency’s representative 
and protect said monument until the monument can be relocated by the Agency. 
The Contractor shall reestablish destroyed survey monuments at the Contractor’s expense. 
 
 
700-5  REMOVAL OF MATERIALS 
 
Materials which are to be disposed of shall not be stored at the project sites but shall be removed 
before the end of the working day. 
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700-6  INVESTIGATION OF SITE CONDITIONS 
 
Bidders are urged to visit the site of work and by their own investigations satisfy themselves as 
to the existing conditions affecting the work to be done under these specifications.  If the bidder 
chooses not to visit the site or conduct investigations, he will, nevertheless, be charged with the 
knowledge of conditions which reasonable inspection and investigation would have disclosed. 
 
700-7  UTILITIES 
 
The known public utilities contacts are: 
 

City of Los Angeles, Fire Prevention & Public Safety   (213) 978-3617   
County of Los Angeles, Internal Services Division  - Facilities Dst #1  (213) 974-9593 
City of Los Angeles, Department of Building & Safety    (888) 524-2845 
City of Los Angeles, Department of Water and Power  (800) 342-5397 

 
The Contractor shall coordinate construction with public utility operations and activities,  
Additional utility/service providers are also mentioned in Section 5-1, Location. 
 
The existing subsurface utilities shown have been indicated, based on the best available record 
information.  However, to avoid or resolve any interference problems between these existing 
utilities and the proposed work, the Contractor shall field verify the vertical and horizontal 
locations of all utilities, such as water lines and water services, electronic conduits, telephone 
and television cable, storm drain facilities, and all other facilities and obstructions prior to 
beginning any excavations.  If conflicts exist, revised grades and/or alignments may be 
established, if required.  Such field verification shall require exposing these utilities prior to the 
start of construction. 
 
Special reference is hereby made to Section 5-2, “Protection,” of the SSPWC with respect to the 
protection, repair, and replacement of existing subsurface utilities. 
 
The Contractor shall telephone Underground Service Alert (USA) at 1-800-422-4133 a minimum 
of three (3) working days prior to the start of construction.  No excavation shall commence 
unless the Contractor has obtained the USA Inquiry Identification Number.  For best response, 
provide as much notice as possible, up to ten (10) working days. 
 
700-8  SUBMITTALS 
 
The Contractor shall provide the following submittals prior to the preconstruction meeting. 
 
1. Project Schedule 
2. Emergency Contact List 
3. List of Subcontractors 
4. Materials List including manufacturer warranty information 
5. Storm Water Pollution Prevention Plan (SWPPP) if necessary 

 
700-9    ORDER OF WORK 
 
The Contractor shall phase the Work according to the following: 
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Phase 1 

Demolition, upgrade and testing of Elevator 1 – Northwest “Members Study Elevator” 
per bid specifications. 

 
Phase 2 

Demolition, upgrade and testing of Elevator 2 – Northeast “Foreign Law Elevator” per 
bid specifications. 

 
Phase 3 

Demolition, upgrade and testing of Elevator 3 – Southwest “Circulation Elevator” per bid 
specifications. 

 
Phase 4 

Demolition, upgrade and testing of Elevator 4 – Southwest “Training Center Elevator” 
per bid specifications. 

 
 
700-10  PAYMENT 
 
No separate payment will be made for complying with the requirements outlined in this section.  
Full compensation for adhering to the project schedule shall be considered included in the price 
bid for the various items of work, and no additional compensation will be allowed therefore. 
 
701  MOBILIZATION 
 
701-1  SCOPE OF WORK 
 
Mobilization shall consist of preparatory work and operations, including, but not limited to:  
insurance, bonds, required permits and fees, shop drawings, submittals, the movement of 
personnel, equipment, supplies, and incidentals to the project site (mobilization), as-built plans, 
coordination with other contractors, meetings, moving off the project, and clean up.  
Mobilization shall additionally include the establishment of any temporary facilities, the 
submittal of a detailed construction schedule and the storm water pollution prevention plan 
(SWPPP) if necessary. 
 
Any other costs of work in advance of construction operations and not directly attributable to any 
specific bid item shall be included in the item mobilization. 
 
701-2  MEASUREMENT AND PAYMENT 
 
Measure and payment for mobilization shall be included in other items of work and no additional 
compensation will be allowed therefore.  The work for mobilization shall include all labor, 
materials, equipment, and incidentals required to complete mobilization in accordance with the 
Contract Documents. 
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702   PROJECT SPECIFIC DESCRIPTION 
 

MODERNIZATION OF ELEVATORS 

 
 

1. Upgrade of four elevator systems at 301 West 1st Street, Los Angeles, California 90012 

2. Demolition of existing elevator equipment, and mechanical/electrical system equipment 

indicated to be removed. 

3. Complete elevator system upgrades including control systems, motors, hydraulic 

pump systems, hoistway equipment, hall stations, all cabling, and associated components. 
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703  ADDITIONAL DETAILED PROJECT SPECIFICATIONS  
  [TO BE FINALIZED AFTER CONSULTANT REVIEW] 

 
      

PART 1 - GENERAL: 

1.01 DEFINITIONS: 

A.  Main Floor:  Main “reading-room” level unless otherwise indicated. 

B.  Fire Recall Level:  As directed by local fire authority. 

C. Alternate Fire Recall Level: As directed by local fire authority. 

D. Non-Proprietary: It is recognized that each manufacturers system contains 
components that are proprietary to the development of their systems. The Owner may 
wish to have the elevator system maintained by another technically qualified service 
provider and by submitting a bid for this project, the manufacturer shall guarantee 
that for a minimum of 20 years they will provide the following: 

1. Diagnostic, adjusting and monitoring tools for all components including 
documents, manuals, wiring diagrams and spare parts as listed in Part 3 of this 
specification shall be provided in each machine room, controller room or 
machine space as a permanent part of the installation and become the property 
of the Owner. Devices shall be permanent at no additional cost to Owner, shall 
not self destruct, require charging or exchange. Remote monitoring devices are 
excluded from this requirement, however if such devices are removed all wiring 
shall be neatly terminated, tied within a junction box and properly marked as to 
its content. 

2. Manufacturer shall guarantee to support the equipment for this project with 
regard to notification to Owner of system corrective updates, provide and install 
such updates at no cost to Owner.  

3. Provide contact information for their separate parts warehouse so that the 
Owner or designated service provider can order parts on a 24 hour basis and 
delivered with 48 hours. 

4. Provide a list of parts of each component manufactured and stored at the 
warehouse and the retail cost of each at close out of the project and estimated 
escalation cost. The cost of these parts is what would be charged to Owner or 
other service provider. 

5. Provide contact information for technical support so that the Owner or 
designated service provider can obtain technical support on a 24 hour basis to 
provide assistance in trouble shooting problems. Indicate hourly rate charged to 
Owner or designated service provider for such service. 
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1.02 DESCRIPTION: 

A. Modernization work included in this section:   

1. Modernize existing four hydraulic elevators complete as shown and specified. 

a. Modernize hydraulic passenger elevators no. 1 through 4 with new controls, 
signals and fixtures, door operating equipment, hoistway wiring, and 
recondition other equipment as specified. 

B. Examination of site: 

1. Contractor shall visit the building, examine the existing elevators, contract 
documents, determine condition of all retained components, space conditions, 
power supply, standby/emergency power supply, and mainline disconnect. 

2. Prior to commencement of work, Contractor shall conduct a ride analysis using 
an accelerometer on each elevator to document the current ride conditions.  

3. Make all surveys necessary to meet the requirements of this specification and 
compatibility to products provided. 

4. If any discrepancies are noted, or if work not specified is required, Contractor 
shall bring such matters to the Owner’s Representative's attention within seven 
days prior to bidding.  If no discrepancies are noted or exceptions taken, it is 
assumed that all conditions are satisfactory.  Failure to do so, Contractor shall 
be liable for any costs related to structural, mechanical or electrical 
requirements to accommodate specified equipment.  

5. Contractor shall assume responsibility and provide full maintenance of the 
elevator equipment upon award of this contract and shall continue such 
throughout the modernization. 

C. Related work included in this section:   

1. Contractor shall visit the building, examine the existing conditions, power 
supply, standby/emergency power supply, mainline disconnect, and include all 
work needed to ensure a fully code compliant modernization.  Contractor or his 
sub-contractors shall perform this work, which may include but is not limited to 
the following: 

a. Electrical work: 

 

1) Communication circuit:  Telephone circuit terminated at junction 
box of each controller. 

2) Illumination:  Lights, light switches and convenience outlets in pits, 
machine rooms, controller areas and overhead sheave spaces. 

3) Conduit:  Installation of electrical conduit and pull boxes with pull 
wire between hoistways and remote locations of each indicator and 
control panel. 

4) Sensing devices:  Installation and or modification to smoke 
detectors, heat detectors or products of combustion sensors in 
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elevator lobbies, machine rooms, hoistways and alternate fire recall 
floor with circuits terminated at junction box in machine rooms for 
emergency fire service operation. 

5) Life safety circuits:  Circuits terminated at junction box at each 
controller for life safety speakers and fireman's phone 
communication. Note phone jacks are not permitted in corridor call 
button boxes. 

b. General: 

1) Access:  Legal access consisting of self-closing and locking access 
doors, ladders, gratings and steps to machine rooms, controller areas, 
pits and hoistways. 

2) Supports:  Providing supports as shown to carry structural reaction, 
impact and uplift loads imposed by elevator equipment. 

3) Patching:  Patching of floors, walls and surfaces constituting final 
finishes. 

4) Block-outs: Block-outs, pockets and chases in walls and floors for 
entrances, signals, fixtures, cables and conduit.   

2. Barricades:  Full height lockable barricade for protection of open hoistways 
during construction. 

3. Temporary screens:  Contractor shall provide between elevators before 
construction starts and remove at completion of project. 

4. Card readers:  Including wire from machine room j-box to car top j-box, 
interfacing with elevator controls and installation in elevator car, connection in 
machine room and testing of system.  Note card reader panel is not allowed 
inside the machine room. 

5. Closed circuit T.V:  Including wire from machine room j-box to elevator car top 
j-box, connection in machine room and testing. 

6. Key cylinders:  Furnished by Owner’s Representative, installed under this 
section. 

1.03 QUALITY ASSURANCE: 

1. Manufacturer's qualifications:  The design, engineering and manufacture of 
major elevator components such as machines, motors, motor drive units, 
controllers, door operators, safeties, governors, selectors, etc. shall be from 
manufactures that have been in the business for the last ten (10) years.  
Equipment proposed must have a history of successful operation under similar 
conditions for the last two (2) years. 

B. Sub-contractors: 

1. Contractor shall be solely responsible for any and all of the work done by his 
sub-contractor or other employees and all orders or instructions from the 
Owner's Representative shall be through him to them.  It shall be Contractor's 
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duty to see that all of his sub-contractors commence their work properly at the 
proper time, and carry it on with due diligence so that they do not delay or 
injure either work or materials; and that all damage caused by them or their 
workmen is properly made good by them or by himself at his cost.  Contractor 
shall submit names of his sub-contractors for approval by the Owner's 
Representative. 

2. The use of sub-contractors is to be limited to work outside the scope of elevator 
construction work; example, patching, painting, coring of walls, marble work 
and refinishing. 

C. Quality of work and workmanship: 

1. When completed, the installation shall be modern in all respects. 

2. All components specified as new shall be provided as new.  All components 
specified to be retained may be provided as new at Contractor’s option subject 
to approval of Owner's Representative.  All retained components are to be 
examined, cleaned, adjusted, repaired and/or replaced with new parts.  
Contractor must be willing to accept all retained equipment on full maintenance 
without prorating. 

3. All work performed shall be conducted in a workmanship type manner. 

D. Requirements of regulatory agencies: 

1. Codes:  In accordance with the latest applicable edition requirements of the 
following and as specified: 

a. A.D.A.:  Americans with Disabilities Act. 

b. ASME:  American Society of Mechanical Engineers - A17.1; Safety Code 
for Elevators and Escalators. 

c. CBC:  Title 24; California Building Codes. 

d. CCR:  Titles 8; California Code of Regulations. 

e. NEC:  National Electric Code. NFPA-72. 

f. IBC:  International Building Code. 

g. All local codes, which govern. 

E. Permits:   

1. Arrange and pay for inspections by governing authorities and obtain operating 
permits. 

F. Safety policies:  

1. Installation and maintenance contractors are required to follow their company’s 
safety practices and policies as well as the practices and policies of the building 
management. 

G. Security: 
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1. All personnel shall be required to pass security screening, convicted felons will 
not be allowed on site. 

1.04 SUBMITTALS: 

A. Shop drawings:   

1. Submit three copies of the following prior to ordering any materials:   

a. Layouts:  Plan of machinery spaces showing new equipment and existing 
equipment; include impact and static loads imposed on building structure, if 
such should change, and clearances around equipment. 

b. Details:  Submit details of cabs, fixtures and entrances. 

c. Data:  Indicate on layouts or separate data sheets; machine spaces heat 
release, power requirements, conduit runs outside of hoistways and machine 
rooms, car and counterweight roller guides, control systems, motor drive 
units and door operators. 

B. Operating instructions:   

1. Submit manufacturer's literature describing system operations and special 
operations as specified. 

C. Safety policy:   

1. Submit a copy of the company approved safety policy. 

1.05 INTENTIONALLY OMITTED : 

1.06 PRODUCT DELIVERY, STORAGE AND HANDLING:   

A. Delivery and storage: 

1. Protect equipment during transportation, erection and construction.  Store under 
cover to prevent damage due to weather conditions.  Replace damaged 
materials.  Storage space on site will be available. 

B. Handling: 

1. Owner’s Representative has the first right of refusal to retain any elevator 
components that are to be removed and modernized with new equipment.  All 
removed components shall remain property of the Owner’s Representative, until 
the Owner’s Representative notifies Contractor, in writing, of removed 
components that Owner’s Representative would like to retain.  All remaining 
elevator equipment not to be retained by the Owner’s Representative or reused 
by Contractor shall be promptly removed from the building by Contractor at no 
cost to the Owner’s Representative, and become the property of Contractor. 

2. Contractor shall make every attempt to recycle removed elevator equipment.  
Contractor shall correct any damage to building surfaces and surrounding areas 
if damaged during removal of this equipment at no cost to the Owner’s 
Representative. 



 

Page 77 of 100 
 

1.07 SCHEDULING AND SEQUENCING:   

A. Schedule: 

1. Submit construction schedule with bid indicating time required from award of 
contract to;  

a. Equipment fabrication and delivery to site. 

b. Installation testing and final acceptance of all elevators. 

2. Contractor shall be responsible for scheduling related work with other sub-
contractors to avoid omissions and delays in job progress.  Elevators shall not 
be removed from service, without prior approval, until all equipment has been 
manufactured and delivered to the project site for all elevators. 

B. Sequence:   

1. Work under this contract shall be done in the following sequence.  Any change 
to this must be approved by the Owner's Representative. Complete all work for 
each sequence before proceeding with the next. 

a. Sequence (1) One:  Elevator No. 1 – Northwest “Members Study”                     

b. Sequence (2) Two:  Elevator No. 2 – Northeast “Foreign Law”                      

c. Sequence (3) Three:  Elevator No. 3 – Southwest “Circulation”                   

d. Sequence (4) Four:  Elevator No. 4 – Southeast “Admin” 

C. Continuity of service:   

1. The most efficient means of elevator service shall be provided at all times.   

2. This system shall be installed in operation and tested by the Owner's 
Representative after completion of Sequence (1) One and prior to beginning 
work on Sequence (2) Two. This system shall be tested at the end of each 
sequence.  

3. Temporary shutdown of any elevator to complete circuit connection to group 
operation must be done outside of normal working hours of the building and 
approved by Owner's Representative.                    

D. Building operations:   

1. The building will remain in operation during the execution of this contract.  
Cooperate with building management in scheduling work in such a way as not 
to cause interruption of or interference with the building operations. 

E. Electrical shutdowns:   

1. Temporary electrical shutdowns will not be allowed except for brief periods to 
be scheduled for outside 6:00 AM to 7:00 PM and that at least 48 hours in 
advance and approved by Owner's Representative. 

  



 

Page 78 of 100 
 

1.08 WARRANTY:   

A. Guarantee and Warranty: 

1. Provide special project warranty, signed by Contractor, Installer and 
Manufacturer, agreeing to replace/repair/restore defective materials and 
workmanship of all work performed which may develop within one (1) year 
from final date of completion and acceptance of the entire installation.  
"Defective" is hereby defined to include, but not by way of limitation, operation 
or control system failures, performances below required minimums, excessive 
wear, unusual deterioration or aging of materials or finishes, unsafe conditions, 
the need for excessive maintenance, abnormal noise or vibration and similar 
unusual, unexpected and unsatisfactory conditions. 
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PART 2 - PRODUCTS: 

2.01 DESCRIPTION OF SYSTEMS: 
 

A. Elevator No. 1 - 4: 

1. Type: Hydraulic  Direct Plunger 

2. Capacity: 2500 Pounds 

3. Speed: 50 FPM 

4. Stops: 6 

5. Openings: Centered 

6. Travel: Existing 

7. Control: Soft Start AC 

8. Operation: New MCE Microprocessor  

9. Machine Location: Adjacent   

10. Special Operations:  

a. Independent Service 

b. Fire Emergency Service 

c. Tenant Security 

d. Battery Lowering 

11. Door Operation: Provide new     

12. Door Protection: Provide new    

13. Guide Rails: Retain 

14. Guide Shoes: Provide new     

15. Plunger Unit: Provide new 

16. Cylinder Unit: Retain 

17. Buffers: Retain 

18. Car Frame & Platforms: Retain 

19. Power Unit: Provide new 

20. Controllers: Provide new     

21. Piping: Retain 

22. Car Operating Panels: Provide new     

23. Car Position Indicators: Provide new   

24. Hall Position Indicators: None 
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25. Service Cabinet: Provide new     

26. Communications: Provide new     

27. Hall Button Stations: Provide new     

28. Hall Lanterns: Provide new     

29. Guard Control Station: Provide new     

30. Life Safety Control Panel: Provide new     

31. Handicap Requirements: Provide new     

32. Wiring: Provide new    

33. Car Enclosure: Retain  

34. Hoistway Entrances: Retain 

35. Miscellaneous Items:  

a. Key Operated Hoistway Access 

b. Seismic Requirements 

c. Card Reader Provisions 

d. Clean hoistways, machine rooms, pits, and equipment; paint machine room 
floor, car top, pit floor, and all existing metal work 

2.02 MATERIALS: 

A. Aluminum:  Alloy and temper best suited for anodizing finish specified. 

B. Nickel silver:  CDA Alloy 796, leaded nickel silver. 

C. Plywood:  PS-1, A-D exterior Grade Douglas Fir, fire retardant treated. 

D. Sheet steel:  ASTM A366, uncoated, pickled, free from defects. 

E. Sound deadener:  Fire retardant; spray, roller or adhesive applied; 3/16 inch thick. 

F. Stainless steel:  ASTM A167; type 302 or 304. 

2.03 FINISHES: 

A. Exposed-to-view surfaces:  

1. Provide as follows unless otherwise specified. 

a. Aluminum:  Clear anodized finish. 

b. Sheet steel: 

1) Shop prime:  Degrease clean of foreign substances and apply one 
coat of corrosion inhibiting primer compatible with finish paint 
selected.  Hoistway items visible to public shall be painted one 
additional coat of black paint. 
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2) Finish paint:  Three coats baked enamel; sand each coat smooth; 
color as selected. 

c. Stainless steel: 

1) Plain:  Satin, directional polish, No. 4 finish unless otherwise 
specified. 

2) Patterned:  Rigidized Metal's No. 5 WL, Ardmore Textured Metals 
No. 5-SM or equal. 

d. Touch-up: 

1) Prime surfaces:  Use same paint as factory for field touch-up. 

2) Finish painted surfaces:  Refinish whole panel with shop prime and 
finish paint as specified above. 

B. Non-exposed-to-view surfaces:   

1. Degrease and shop paint manufacturer's standard corrosion inhibiting primer. 

2.04 AUTOMATIC OPERATION: 

A. General operation of individual elevators: 

1. Provide a MCE iBox or approved equal non-proprietary diagnostic 
microprocessor-controlled dispatching and car control system, based on real 
time calculations, designed to monitor all types of traffic and sufficiently 
flexible so that it can be modified to accommodate changes in traffic patterns. 

2. Serial link communications:  Provide a distributed processing network 
consisting of localized processors located in machine rooms, car stations, hall 
stations and top of car to allow system to make fast decisions based on data 
shared by the processor involved in the different operations of the elevators.  
For group dispatch operations, all elevators in the group shall be capable of 
acting as a group common dispatcher as the need arises. 

3. Fault diagnostic system:  Provide Owner’s Representative with all hardware 
such as on-board LED. diagnostics, hand held device or laptop computer, as 
standard with manufacturer, and supporting software documentation.  
Diagnostic system shall be capable of determining faults most difficult to find, 
as well as be capable of performing all code required testing. 

4. The system shall be flexible, irrespective of the number of elevators in normal 
service.  

B. Destination Information Dispatch Operation Nos. 1-10: 

1. Early car announcement shall not exceed 10 seconds if implemented. 

2. Upon entering elevator passenger shall note their destination floor is illuminated 
on floor indicator destination panel, upon arrival at destination floor, floor 
number on indicator destination panel flashes to confirm their arrival. 

3. Provide concealed (COP) car operating panel. 
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4. Provide accessible (COP) car operating panel. 

5. Provide accessibility for fully integrating system into existing or planned 
security system at Owners Representative direction. 

6. Provide selection of floor selection destination input devices to Owners 
Representative, but not limited to keypad, intuitive screen, security card swipe, 
PIN number registration, special keys and hands free radio tag devices. 

2.05 SPECIAL OPERATIONS: 

A. Inspection operation:   

1. Provide key-operated hoistway access device and car top operating device.  Key 
switches shall be mounted in existing locations at terminal landings.   

B. Independent service:   

1. Independent service operation shall be provided so that, by means of a switch 
located in the car service cabinet, the car can be removed from automatic 
operation and be operated by an attendant.  The attendant shall have full control 
of the starting, stopping and direction of car travel.   

2. The car shall respond to car buttons only.  The hall signals for the car on 
independent service shall not operate. 

C. Operation under fire or other emergency conditions:   

1. Provide special emergency service to comply with ASME A17.1, CCR Title 8, 
IBC and local codes having jurisdiction.   

2. Provide Phase 1 recall switch at main floor elevator lobby and fire control life 
safety room.  Interlock recall switches to prevent simultaneous activation.   

3. Key switches at main floor shall be integrated in hall button station with 
engraved instructions. 

D. Operation under earthquake conditions:   

1. Provide seismic operation in accordance with CCR Title 8  ASME A17.1.  

E. Tenant security:   

1. Arrange control system to enable and disable car call buttons as follows:   

a. Function which locks out any selected car button for all elevators in a group 
serving that floor. 

b. Tenant security operations can be overridden by cars on independent, any 
special emergency service or by card reader access. 

2.06 DOOR OPERATION: 

A. Passenger type; Horizontal sliding: 

1. Provide door times available as specified under "Design Criteria." 
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2. Car and hoistway doors shall open and close simultaneously, quietly and 
smoothly; door movement shall be cushioned at both limits of travel.  Door 
operation shall not cause cars to move appreciably. 

3. Door hold open times shall be readily and independently adjustable when car 
stops for a car or hall call.  Main floor door hold times shall be adjustable 
independent of other floors. 

B. Door operator: 

1. Provide new heavy-duty master type operator mounted on car enclosure 
utilizing minimum 12-guage support angles to isolate from direct mounting of 
operator on the car top.    

C. Door Protection:  

1. Remove existing door protection devices and provide new electronic optical 
scanning type: 

a. Provide a door protective system which does not rely on physical contact 
with a person or object to inhibit door movement or initiate door reversal.  

b. Pre-approved optical door sensors: 

1) Adams GateKeeper ICU. 

2) Janus Pana80 Plus. 

3) Otis Lambda. 

4) Tritronics LeadingEdge. 

5) TL Jones Microscan. 

c. The system shall be able to detect a 2 inch diameter rod introduced at any 
position within the door movement and between the height of 2 inches and 
63 inches above sill level. 

d. Detection of intrusion into the protected area shall cause the doors, if fully 
open, to be held in the open position and, if closing, to reverse to fully open 
position. 

e. If doors are prevented from closing for an adjustable period of 15 to 45 
seconds or upon activation of fire emergency service, they shall proceed to 
close at reduced speed and a loud buzzer shall sound.  Door closing force 
shall not exceed 2-1/2 ft.-lb when door re-opening device is not in operation. 

f. For side-opening doors, the detector for the strike jamb side shall be 
recessed, flush with strike jamb. 

D. Door hold button:   

1. Provide an illuminated door hold button, operation of which will hold the doors 
open for a predetermined and adjustable period of 20 to 90 seconds.  Sound 
warning buzzer 5 seconds prior to expiration of time.  Normal operation shall be 
resumed upon: 

a. Expiration of door hold time. 
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b. Operation of door close button in car. 

c. Operation of any floor button in car. 

2.07 SIGNALS AND OPERATING FIXTURES: 

A. General:   

1. Provide signals and fixtures as shown and specified.  Location and arrangement 
of fixtures shall comply with disabled access requirements. 

a. Buttons:  Provide vandal-resistant stainless steel minimum 1 inch diameter 
mechanical, buttons, raised 1/8 inch from surrounding surface with square 
shoulders and integral illumination equal to Adams, EPCO, ERM, or 
INNOVATION fixtures.  Operation of car or hall button shall cause button 
to illuminate.  Response of car to car or hall call shall cause corresponding 
button to extinguish. 

b. Switches:  Toggle type typically or key operated where noted. 

c. Key switches: Some special security key switch tumblers will be provided 
by the Courts for installation during the manufacturing of the fixtures.  

d. Faceplates:  Provide of material and finish as indicated and specified; 1/8 
inch minimum thickness with sharp edges relieved.  Faceplates shall be 
sized to cover holes left by removal of existing fixtures where new fixtures 
are provided and provided with engraved fire sign, per A17.1. 

e. Fastenings:  Provide with flush tamper-proof screws of material and finish 
matching faceplates. 

f. Cabinets:  Provide with pulls, concealed hinges and doors mounted flush 
with hairline joints to adjacent surface. 

g. Arrangement:  Arrangement of fixtures shall generally conform to that 
specified, but components may be rearranged after review of submittal. 

h. Engraving:  Of size indicated; color backfill with epoxy paint in contrasting 
color as selected. 

i. Lamps:  Miniature LED type. 

j. Audible chimes:  Electronic adjustable audible chimes from 75 to 85 dBA in 
elevator lobby 3'-0" above floor and 3'-0" away form elevator entrance; bell 
type gong not acceptable. 

k. Provide floor passing signal of the adjustable electronic audible chime type. 

l. Tactile markings:  Provide raised Braille and alpha characters, numerals or 
symbols to the left of operating buttons and devices used by the public. 
Indications may be engraved directly on faceplates or separate plates flush 
mounted with hairline joints and concealed mechanical fasteners.  Plates 
shall be of same size and shape as buttons.  Raised characters shall be white 
on a black background with Braille designation directly below the character. 

B. Car operating panels: 
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1. General:  Provide buttons numbered to conform to floors served and the 
following: 

a. Locate top operating button at 48 inches above floor; maximum 54 inches 
when required. 

b. Locate emergency stop switch and illuminated alarm button in bottom row 
at 35 inches above floor.   

c. Provide "Door Open", "Door Close", and "Door Hold" buttons located 
above emergency stop and alarm of same design as car button. 

d. Engrave main panel with capacity, number of passengers and elevator 
number in 1/4-inch letters.  Engrave auxiliary panel with NO SMOKING in 
1/2 inch letters.  All other signage required by local codes shall be engraved 
as directed by Owner's representative. 

e. Provide fire emergency panel above floor buttons containing phase II fire 
key switch, call cancel button stop switch, door open, door close buttons and 
audible/visual signals. 

f. Make provisions for card readers and CCTV. 

2. Elevator No. 1-4:  Provide one new panel per car; integrate cabinets, buttons 
and engraving into hinged single piece faceplate mounted in existing location. 

C. Car position indicators:   

1. Provide car position indicators with indications corresponding to floor 
designations with matching direction arrows.   

a. Provide new digital alpha numeric type segmented LED or fluorescent 
readout indicator with minimum two-inch high indications mounted integral 
with each car operating panel.  

D. Hall position indicators:   

1. Provide with indications corresponding to floor designations with matching 
direction arrows. 

a. Provide new digital alphanumeric type segmented LED or fluorescent 
readout indicator with minimum two-inch high indications. Combine with 
hall lantern.             

E. Service cabinet:   

1. Provide new cabinet, door with a lock and concealed hinge as an integral part of 
car operating panel mounted with flush hairline joints.  Cabinet door shall be 
provided with a flush glazed window of required size to hold elevator-operating 
permit.  Service cabinet shall contain the following: 

a. Independent service switch. 

b. Two-speed ventilation switch (Hi-Off-Low). 

c. Light switch. 

d. Inspection switch, key operated. 
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e. Duplex GFI convenience outlet. 

f. Buzzers as required. 

g. Constant pressure test switch for emergency car lighting. 

h. Card reader over-ride switch-key operated. 

F. Communication equipment: 

1. Provide a new complete communication system in compliance with ADA 
regulations consisting of a combination speaker/microphone, amplifier, 
automatic dialer with 4 number rollover capability and matching car station 
push button with telephone symbol to activate system and acknowledgment 
lights. Mount in car operating panel behind a pattern of holes, wire to machine 
room and program automatic dialer as directed by Owner’s Representative. 

2. Building emergency personnel communication system (for travels over 60’): 
Provide a two-way voice communication system in accordance with ASME 
A17.1. The two-way voice communication system outside of the car shall be 
located within the guard station control panel. 

G. Hall button fixtures:   

1. Each fixture shall contain buttons, which light to indicate hall call registration 
and extinguish when call is answered. Provide intermediate fixtures with two 
buttons and terminal fixtures with one.  Engrave fire-exiting instructions on 
faceplates. Provide minimum of two fasteners at top and bottom of faceplate. 

a. Provide each elevator group of elevators with one riser of hall stations.    

 

H. Hall lanterns:   

1. Provide new faceplates and provide new single chime for up and double chime 
for down direction.   

I. Disabled access requirements:   

1. Provide to meet local codes having jurisdiction including handrail and button 
configuration. 

a. Car operating panels:  Provide raised Braille and alpha characters, numerals 
or symbols to the left of operating buttons and devices used by the public.  
Indications may be engraved directly on faceplates or separate plates flush 
mounted with hairline joints and concealed mechanical fasteners.  Plates 
shall be of same size and shape as buttons.  Raised characters shall be white 
on a black background with Braille designations directly below the 
character.  Provide “star” at main egress landing. 

b. Entrances:  Provide raised Braille and alpha characters, numerals or symbols 
similar to those for car stations of size required by governing authority.  
Locate on each entrance jamb at 60 inches above floor indicating floor 
designation.  Material and finish of plates shall match hall button station 
faceplates.  Provide with contrasting background and mounting means 
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similar to those on car panels.  Braille designation shall be to the left of the 
raised character.  Provide “star” at main egress landing. 

c. Provide voice floor announcement in each elevator with adjustable sound 
levels. 

2.08 WIRING: 

A. General:   

1. Provide all necessary wiring and 20% spares between cars and controllers and 
to all remote control stations; minimum of one.  Furnish shielded wires in cables 
for all communications card readers and speakers.  Include six additional pairs 
of shielded spares and two RG-6 coaxial cables for each car. 

2. Interface Junction Box: 

a. Provide a common interface junction box in each machine room with the 
following terminal blocks for each elevator. 

1) Telephone 

2) Standby Power transfer switch contacts 

3) Fire alarm relay outputs 

4) Card reader inputs per floor 

5) Fire phone jacks 

6) Fire paging speakers 

7) CCTV 

B. Traveling Cables:   

1. Use minimum number of “ET” rated traveling cables with flame retarding and 
moisture resisting covers.   Include shielded wires and spares as noted above.  
Cord thoroughly and protect cables from rubbing against hoistways or car items.  
Provide with steel cable core and properly anchored to relieve strain on 
individual conductors. 

C. Work light and GFI convenience outlet:   

1. Provide on top of car with wire lamp guard. 

D. Stop switch:   

1. Provide in each pit and on top of car. 

E. Alarm gong:   

1. Six-inch size, 110 volt.   

2. Provide on top of each car and one per group inside of hoistway at main landing 
to be actuated by corresponding alarm button or emergency stop switch. 

F. Auxiliary disconnect switches:   
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1. Provide as required in remote controller rooms or at remote equipment not in 
view of mainline switches; include all wiring and conduit. 

G. Coaxial circuit – Elevators 1 - 2:   

1. Provide for closed circuit television camera in elevators.  Run from elevator car 
to machine room junction box. 

2.09 CAR ENCLOSURES: 

A. General:   

1. Fabricate finish work smooth and free from warps, buckles, squeaks and rattles; 
joints lightproof.  Car shall be sound isolated from car frame.  No visible 
fastenings except as indicated. 

2. All elevators shall be weighed before work begins to determine actual weight of 
car enclosures. Contractor shall keep a log of all equipment and weight removed 
and added to the suspension system. Contractor is responsible for complying 
with CCR Title 8 Section 3000(h) (Major Alterations). 

B. Emergency lighting; All elevators:   

1. Provide an emergency car lighting unit mounted on top of car, battery driven 
and self-rechargeable.  Upon outage of normal power the unit shall, within 5 
seconds, light two lamps as part of normal car lighting or separate lights 
mounted above drop ceiling.  The unit shall have sufficient capacity to keep the 
lights in continuous operation for four hours and also the alarm bell for one 
hour.  Provide a readily accessible means for testing the unit in service cabinet.  
Light fixtures mounted in car front returns or operating panels are not 
acceptable. 

2.10 HOISTWAY ENTRANCES: 

A. General:   

1. Retain existing or provide new as specified.   

2. Fabricate finish work smooth with flush surfaces and free from warps and 
buckles.   

3. New entrance assemblies shall bear 1-1/2 hour U.L. rating.   

4. Provide entrances of size and type as scheduled. 

B. Hangers and Tracks: 

1. Retain existing. 

C. Closers: 

1. Provide new cable relating torsion spring mechanical type or broken arm jack 
knife type as required for door assembly. Counter-weighted closers are 
acceptable if mounted to strut. 
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D. Dust and hanger covers: 

1. Retain existing, clean and refinish with black paint. Replace any missing covers. 

E. Fascia, toe and head guards: 

1. Retain existing, modify to comply with code, refinish with black paint and 
refasten for greater rigidity. Replace any missing fascia or guards. 

F. Interlocks: 

1. Provide all new.  Equip each hoistway door with a tamper-proof interlock which 
shall prevent operation of the car until doors are locked in the close position as 
defined by the Code and shall prevent opening of doors at landing from corridor 
side unless car is at rest at landing in leveling zone or, hoistway access switch is 
used.  Provide all new type “SF” high temperature wiring for interlock circuits. 

G. Pick-up roller assemblies: 

1. Provide all new pick-up roller assemblies as required for door operating 
equipment furnished. 

H. Sills: 

1. Retain existing, power clean to metal and refinish. 

I. Limit Switches: 

1. Retain existing, clean contacts and replace as required. 

J. Frames: 

1. Retain existing.   

K. Hoistway doors: 

1. Retain existing, re-hang to remove all twists, provide two new guides per panel 
which will remain engaged in sill if guiding member is destroyed.  Provide new 
full height astragals and non vision wings matching finish of door panels.  
Contractor must use the original reinforcing on existing hoistway and car doors 
for mounting hangers, pickup rollers, drive vanes, etc.  If original reinforcing is 
not reusable for drive vanes and pickup rollers, Contractor shall furnish new 
reinforcing (minimum of 1/4" thick plate) welded to the door face.  A minimum 
of four (4) 5/16” threaded bolts is to be used for attachment to the reinforcing 
plate.  Where slotted holes are provided in the attachment block, a 1/4" dowel 
pin is to be fitted after doors locks are set up.  Door panels to be refinished by 
others. 

L. Passenger Elevator Entrance Schedule: 

1. Elevator No. 1-2 North (West & East): 

a. Size: 3’-6” wide by 6’-8” high. 

b. Type: Center Single speed 

c. Frames: Retain Existing 
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d. Doors: Retain Existing 

e. Sills: Retain Existing 

2. Elevator No. 3 - Southeast: 

a. Size: 3’ wide by 6’-8” high. 

b. Type: Center Single Speed 

c. Frames: Retain Existing 

d. Doors: Retain Existing 

e. Sills: Retain Existing 

3. Elevator No. 4 -Southwest: 

a. Size: 3’ wide by 6’-8” high. 

b. Type: Side Single Speed 

c. Frames: Retain Existing 

d. Doors: Retain Existing 

e. Sills: Retain Existing 

 

2.11 HYDRAULIC ELEVATOR EQUIPMENT: 

A. Design Criteria: 

1. Performance: 

a. Contract Speed:  Maximum twenty percent (20%) speed variation under any 
loading condition in the up direction. 

b. Leveling:  Within 3/8 inch under any loading condition.  Level into floor at 
all times, do not overrun floor and level back. 

c. Hydraulic pressure:  Hydraulic components shall be factory tested for 600 
PSI.  Maximum operating pressure shall be 425 PSI. 

2. Operating qualities:   

a. Owner’s Representative will judge riding qualities of cars and enforce the 
following requirements.  Make all necessary adjustments. 

1) Starting and stopping shall be smooth and comfortable.  Slowdown, 
stopping and leveling shall be without jars or bumps. 

3. Sound control: 

a. Vibration:  Sound isolate power units from building structure to prevent 
objectionable noise and vibration transmission to occupied building spaces. 

b. Airborne noise:  Maximum acoustical output level of: 

1) 85 dBA measured in machine room. 

2) 60 dBA measured in elevator cars during all sequences of operation. 
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3) 50 dBA measured in elevator lobbies. 

2.12 HYDRAULIC HOISTWAY EQUIPMENT: 

A. Guide rails and brackets: 

1. Realign, clean, check, tighten, existing rails and replace Code non-complying 
brackets, fishplates and bolts.  Provide log of the alignment corrections to the 
Owner's Representative. 

B. Guide shoes: 

1. Provide new guide shoes of the roller type with neoprene tires, minimum 3/4 
inch wide and fully adjustable spring loaded to provide continuous contact with 
rail surfaces.  Balance car to insure equal guide shoe pressure on all wheels and 
not exceed manufacturer's recommendations.  Nominal roller diameter shall be 
4 inches.  

C. Buffers:   

1. Retain existing. 

D. Car frame and platform:   

1. Retain existing car frame. Clean down and tighten frame bolts.  Static balance 
weight to be added as required. 

E. Platen isolation:   

1. Provide minimum 3/4 inch thick steel plates between top of plunger and car 
frame with 1 inch rubber or neoprene isolation material between. 

F. Cylinder:  Retain Existing 

G. Packing:   

1. Provide new packing which inhibits leaking of oil with drip ring. 

H. Scavenger pump:   

1. Provide electrically operated scavenger pump with storage reservoir and float 
activated or other automatic means to return oil to system.  Provide 1/4 inch 
copper tubing for oil return line. 

I. Oil:   

1. Provide Chevron OC turbine oil or approved equal, 150 SSU at 100 degrees F. 
temperature. 

J. Piping:  Retain Existing 

K. Pit Valves:  Provide in each elevator pit a gate valve to shut off oil between cylinder 
and pumping plant, and a pressure type line rupture safety valve to shut off oil 
between cylinder head and pit valve.  Activation of safety valve shall not void 
operation of lowering valve. 
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L. Ruptured pipe valve:   

1. Provided new a pressure type line rupture safety valve to shut off oil between 
cylinder head and pit valve.  Activation of safety valve shall not void operation 
of lowering valve. 

2.13 MACHINE ROOM EQUIPMENT: 

A. General:   

1. Provide equipment to fit existing space and structural limitations.  Coordinate 
related electrical, structural and mechanical work with other trades. 

B. Pumping Plant:  Provide new. 

1. General:  Self contained unit with sound reducing cabinet and sound isolated 
base. 

2. Pump:  IMO, Roper or accepted equal for 150 SSU oil, belt driven or 
submersible.  Maximum speed 3600 RPM.  Maximum pressure 425 pounds per 
square inch.. 

3. Tank:  Capacity equal to plunger displacement plus 25%.  Provide strainers, oil 
level gauge and device to maintain uniform oil temperature. 

4. Valves:  Integral type by Elevator Equipment Company, Maxton Company or 
by elevator manufacturer.  Provide conveniently located manual lowering valve 
accessible without removing pumping plant enclosure panels. 

5. Motor:  General Electric, Imperial, Westinghouse or accepted equal; maximum 
speed 1800 RPM for belt driven and 3600 RPM for submersible.  Provide 
minimum 120 start heavy-duty motor, continuous rated, 50 degrees C. 
temperature rise, Class A insulation or 70 degrees C. rise for Class B insulation. 

6. Muffler:  Blow-out proof type between pumping plant and cylinder. 

C. Controller:   

1. Integral, floor or wall mounted as applicable to space conditions.  Include door 
operating relays combined with controller.  Provide solid state soft starting with 
starting switches rated at minimum 57% of horsepower rating. IEC method of 
line starter application is unacceptable.  Provide three (3) manual reset overload 
relays, one in each line and reverse phase relay. Provide externally mounted 
permanently identified junction boxes on controller cabinets for termination of 
communication circuits.   

D. Hydraulic elevator protective circuit:   

1. In the event the car should stall due to low oil in the system or, if for other cause 
the car fails to reach the top landing within a predetermined time while traveling 
"up", a special circuit shall be provided which shall automatically return the car 
to the bottom landing and open the doors for 10 seconds after which the elevator 
will close doors and completely shut down.  Recycling the mainline switch shall 
restore Service. 
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E. Hydraulic elevator battery emergency lowering operation:   

1. Provide a battery driven unit which will initiate operation of the Protective 
Circuit and lower elevator to bottom landing in the event of a power failure.   

2. Service shall be restored automatically upon restoration of normal power 
supply.   

3. Arrange with an exposed method of testing.   

4. Arrange circuitry so that, if the mainline switch is open when the power transfer 
takes place, the elevator will not respond to the operation of the protective 
circuit.   

5. Provide a double pole-isolating switch on the battery unit to disconnect the 
battery output. 

PART 3 - EXECUTION: 

3.01 GENERAL: 

A. Bidding documents:   

1. Bidders shall examine existing conditions.  Any discrepancies which affect the 
elevator work or conditions adverse to the bidder's equipment shall be brought 
to Owner's Representative's attention at least seven (7) days prior to the bid 
date.  If no discrepancies are presented, changes required to accommodate 
bidder’s equipment become the responsibility and cost to Contractor. 

3.02 PREPARATION: 

A. Field measurements:   

1. Field verify dimensions before proceeding with the work.   

2. Coordinate related work by other trades.  

3.03 INSTALLATION: 

A. General:   

1. Install per manufacturer's requirements, those of regulatory agencies and as 
specified. 

B. Welded Construction:   

1. Provide welded connections for installation of elevator work where bolted 
connections are not required for subsequent removal or for normal operation, 
adjustments, inspection, maintenance and replacement of worn parts.   

2. Comply with AWS standards for workmanship and for qualifications of welding 
operators. 

C. Sound Isolation:   
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1. Mount rotating and vibrating elevator equipment and components on vibration-
absorption mounts, designed to effectively prevent transmission of vibrations to 
structure and thereby, eliminate sources of structure-borne noise from elevator 
system. 

D. Lubrication: 

1. Lubricate operating parts of systems as recommended by manufacturer. 

E. Alignment:   

1. Coordinate alignment of hoistway entrances with elevator guide rails, for 
accurate alignment of entrances with cars.  Where possible, delay final 
adjustment of sills and doors until car is operable in shaft.  Reduce clearances to 
minimum, safe workable dimensions at each landing. 

2. Align guide rails plumb and parallel with maximum deviation of 1/16 inch.  
Anchorage of guide rails in pits shall not compromise waterproofing. 

F. Graphics:   

1. Provide graphics visible to public as selected by Owner's Representative. 

G. Manufacturer's nameplates:   

1. Manufacturer's nameplates, trademarks or logos not permitted on surfaces 
visible to public. 

H. Cleaning of the installation:   

1. After the installation of each elevator has been completed and immediately prior 
to the carrying out of the tests, the machine room and all equipment therein, the 
elevator hoistways including outside of car and all ledges and similar areas, the 
elevator pit and equipment therein, and all door hanger runners, guides, tracks 
and sills shall be thoroughly cleaned down, preferably with vacuum cleaning 
equipment, and all dust, fluff, dirt, grit, excessive oil and grease and rubbish 
shall be removed from site. 

I. Finish painting after tests:   

1. After satisfactory completion of the tests, any damage to the paint work shall be 
made good and the installation re-cleaned, if necessary, after which at least one 
final coat of gloss oil resistant or enamelized paint shall be applied by brushing 
or spraying in Contractor's customary colors to all the existing and new 
equipment in the machine room and also to such items in the hoistway or 
elsewhere which have received only a primer coat. 

2. Painting shall be performed either during normal working hours or after hours at 
no additional cost to the Owner. 

J. Painting of machine room, car tops and pit floors:   

1. After the completion of the entire installation, the floor of each machine room 
and pit areas shall be thoroughly cleaned down and brush painted with one coat 
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of traffic paint having oil resistant properties.  Owner’s Representative will 
advise the color. Machine room painting shall be done during normal working 
hours. 

2. Painting shall be performed after hours at no additional cost to the Owner for 
the pits and cartop equipment. 

3.04 NOISE CONTROL: 

A. General: 

1. Contractor, in the preparation and the execution of the work, shall recognize the 
particular and mandatory requirements of the remodeling project due to the 
character of the work and the use occupancy of the building. 

2. Contractor shall perform all noisy work as directed by Owner's Representative. 

B. Building operations: 

1. Noise and vibration generated by this construction for this work may, at times, 
create a problem for the operations of the building.  In the event the noise 
produced by the construction work conflicts with the building function, 
Contractor, at the request of the Owner's Representative, shall reduce or stop the 
noise. 

2. It should be noted that this is a courthouse and if directed by the Courts work 
shall stop immediately. 

C. Measurement: 

1. The noise level shall be measured on the "A" Scale of a sound level meter as 
follows: 

a. With the meter located 3'-0" from the nearest staff work station to the 
elevator lobby, the sound level shall not exceed 75 dBA. 

b. With the meter located 3'-0" from each machine room door at floor level, the 
sound level shall not exceed 85 dBA. 

c. With the meter located 3'-0" from any hoistway door at any level, the sound 
level shall not exceed 90 dBA. 

D. Types of noise generating work: 

1. All grinding, chipping, pounding, sanding and cutting of holes and core drilling. 

3.05 FIELD QUALITY CONTROL: 

A. Regulatory agencies inspection:   

1. Upon completion of elevators, Contractor shall provide instruments, weights 
and personnel to conduct test required by regulatory agencies. Contractor shall 
submit a complete report describing the results of the tests. 

B. Examination and testing:   
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1. When installation is ready for final acceptance, notify and assist Owner’s 
Representative in making a walk-through inspection of entire installation to 
assure workmanship and equipment complies with contract documents.  Provide 
equipment to perform the following tests: 

a. One-hour heat and run test with full load in car.  Perform for one car of each 
duty. 

1) Stop car at each floor in each direction. 

2) Provide well-shielded thermometers for motor and generator and 
verify that temperatures do not exceed 50 degrees Centigrade above 
ambient. 

3) Performance and leveling tests shall be made before and after heat 
and run test. 

b. Check and verify operation of all safety features and special operations. 

1) Measure horizontal acceleration. 

2) Pull mainline switch and check dynamic braking of Motor Drive 
units; fuses shall not blow. 

3) Measure acoustical output levels in machine room, lobbies and cars. 

C. Correction:   

1. Make corrections to defects or discrepancies at no cost to Owner’s 
Representative.  Should discrepancies be such that re-examination and retesting 
is required, Contractor shall pay for all costs including those of Owner’s 
representative fees. 

D. Final acceptance:   

1. Final acceptance of the installation will be made only after all corrections are 
complete, final submittals and certificates received and the Owner’s 
Representative is satisfied and the installation is complete in all respects.  Final 
payment will not be made until the above is completed. 

3.06 INSTRUCTIONS:  

A. Instruct Owner's personnel in proper use of each system. 

3.07 PROJECT RECORD DOCUMENTS: 

A. As-built drawings:   

1. Contractor shall maintain at the job site a separate and complete set of contract 
drawings which will be used solely for the purpose of recording changes made 
in any portion of the work during the course of construction, regardless of the 
reason for such change.   

2. Changes, as they occur, will be marked on the record set of drawings on a daily 
basis.   
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3. The monthly payment will be withheld until the Owner's Representative has 
verified that "as-built" corrections are current.  Before final payment is 
authorized, Contractor shall certify that all changes in the work are included on 
the drawings and will deliver such to the Owner's Representative. 

B. Record drawings: 

1. Contractor shall prepare "as-built" drawings in duplicate of any changes to 
electrical work on prints supplied by the Owner's Representative.  During the 
course of construction, actual locations to scale shall be shown for all runs of 
mechanical and electrical work, installed in walls and floors or otherwise 
concealed.  This shall cover all piping, electrical wiring, whether in conduit or 
cable, duct work, etc. shall be located, in addition, by dimension.  All services 
shall be identified in ink on the prints. 

2. In addition, Contractor shall keep a complete record copy of the plans and 
specifications for the use in preparing "as-built" plans and specifications at the 
end of the job.  Contractor shall sign and date the prints and deliver them to the 
Owner's Representative. 

3.08 MAINTENANCE: 

A. General:   

1. Provide complete continuing maintenance on entire elevator equipment during 
regular working hours on regular working days for the duration of the Project 
plus an additional year of maintenance during the warranty period following 
completion of the Project. 

B. Examination:   

1. Include systematic examination, adjustment, and lubrication of elevator 
equipment whenever required and replacement of defective parts with parts of 
same manufacture as required for proper operation.  Contractor not responsible 
for repairs to car enclosures, door panels, frames, sills or platform flooring 
resulting from normal usage or misuse, accidents and negligence for which 
Contractor is not responsible.  Examinations shall be performed monthly 
expending a minimum of one hour per unit per visit performing preventative 
maintenance service for hydraulic elevators . 

C. Performance standards: 

1. Maintain the performance standard set forth in this Specification and maintain 
correct operation of the dispatching system. 

2. Maintain smooth starting and stopping, smooth riding qualities and accurate 
leveling at all times. 

D. Call-backs:   

1. In event of failures, provide 24 hour call-back service at no additional cost to 
Owner. 
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E. Elevator shutdowns: 

1. Should any elevator become inoperative, repair within 24 hours of notification 
of such failure.  Breakdown of major components shall be completed and 
service restored within 72 hours. 

2. Failure to comply with above, Owner’s Representative may order the work done 
by other contractors at Contractor's expense. 

3. Devices repaired or replaced by others shall, nevertheless, become provided 
with maintenance by Contractor who shall become completely responsible for 
correct operation of such devices for lifetime of this contract. 

F. Follow-up tests:   

1. Test all safety devices and emergency operations at 6 month intervals or more 
often and submit written report on each test.  Make tests at times which do not 
interfere with building operation. 

G. Maintenance materials: 

1. Expendable parts:  Contractor shall provide a metal cabinet in at least one 
machine room on project premises containing expendable parts required for 
prompt replacement.  Parts used for routine maintenance shall be replenished 
and stored in machine room to ensure an adequate supply is available.   

H. Maintenance data:   

1. After completion, and prior to final acceptance, submit three sets of complete 
and accurate maintenance data specific for each elevator.  Final payment will 
not be made until received. 

a. Manuals:  Describe proper use and maintenance of equipment, lubrication 
points, types of lubricants used and frequency of lubricant application. 

b. Parts catalogs:  Complete listing of all parts of equipment and components 
used in the installation. 

c. Wiring diagrams:  One laminated set mounted in machine room, one 
reproducible set delivered to Owner’s Representative.  Wiring diagrams 
shall be as built, specific for this installation, and reference identification on 
drawings shall match points identified on terminals of controllers. 

d. Maintenance tool and software manuals:  Provide maintenance tools and 
supporting software documentation required for the complete maintenance 
of the entire system including diagnostics and adjusting.  Maintenance tool 
may be hand held or built into control system and shall be of the type not 
requiring recharging or reprogramming nor of the automatic destruct type.  
The tool and supporting software may be programmed to operate only with 
this project's identification serial numbering. 

I. Final service and inspection:   

1. Two weeks before expiration of the year's maintenance, the equipment shall be 
lubricated, fully serviced, adjusted to the standards designated and emergency 
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service operation devices shall be checked.  A complete inspection will be made 
by Owner's Representative. 

J. Quotation:   

1. The Firm Fixed Fee shall include the required maintenance of the elevators for 
the duration of the Project plus an additional year of maintenance and materials 
during the warranty period following completion of the Project. 
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APPENDIX 1 
ELEVATOR UPGRADE AND MAINTENANCE PROJECT 

SPECIFICATION NO. 15-02-EP 
THE LOS ANGELES COUNTY LAW LIBRARY 

 
 
 
 
 
 
 
 
 
 
 
 
 

PROJECT MAP 
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